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Project Scope 

 
 
A. Introduction 
 

This project scope is for the construction of an emergency services station with a fire 
engine, water tender, ambulance and housing for medics. A helipad will also be onsite to 
provide helicopter transport. The project consists of three buildings, a two bedroom 
residence building to house medical personnel, 2-bay apparatus building (one bay is 
double stacked for fire equipment) and a generator/pump/well building. This project also 
includes a propane tank to service the buildings and generator, as well as a hose wash 
rack for maintaining equipment. The site is undeveloped. Site work includes clearing and 
grading for building pads, drainage and paving. The current site elevation is below the 
one hundred year flood level. According to information provided by the County, the finish 
floor elevation should be approximately at 4618.22 feet. That requires approximately four 
feet of fill material. The cost estimate includes a cost for fill over the area incorporating 
the three buildings, parking lot, adjoining driveways and the helipad. The driveway from 
the highway would have an approximate 2.5% slope up to the site. A new electrical 
service with transformer and switchgear will be tied to the existing three phase power 
provided in lines running along the east perimeter of the property adjacent to Highway 6. 
Two poles are within the parcel boundaries. Access to underground phone service is 
available at the same power poles. There is no municipal water or sewer service to the 
site. A well with a pump and storage tank will need to be installed for water service and a 
septic system installed for waste. This facility is to be fire sprinkled, requiring a fire 
service water storage tank with booster pump. The well, generator and booster pump will 
be housed in one building.  Site work will also include walkways, irrigation, lighting, 
fencing, flag pole, trash enclosure and landscaping.  Also a location has been 
designated for a future cellular tower. Construction may occur over multiple phases. The 
residence and apparatus buildings were designed such that they can be built separately 
in two phases. The floor plans can be modified to allow for a single building that attaches 
the residence and the apparatus building.  

 
B. Project Description: 
  
1. The project will be to design and construct a new emergency services station that houses 

both fire and medical apparatus.  The facility will include single-story buildings that will 
include the following: 

 
• Apparatus Building  
• Residence Building 
• Generator/Pump/Well Building 
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2. Site Improvements will include: 
 

• Grading and paving 
• Utilities (electricity, phone, water, sewer) 
• Hose wash rack 6’W x 55’L 
• Flagpole 
• Trash enclosure 
• On site sidewalks 
• Landscaping/irrigation 
• Site lighting  
• Storm Drainage Interceptor and Diversion 
• Helipad 
• Fencing –four strand barbed wire 
• Encroachment work at main driveway 
• Cattle gate 
• Site Fire Loop, fire hydrants with separate Warf Hydrant at wash rack  
• Propane Tank: 1,500 gallon 
• Four feet of fill to raise buildings, parking lot, adjoining driveways and helipad 

above the 100 year flood level    
 

Onsite there are three different paving types are being specified – concrete, asphalt and 
compacted aggregate base. Concrete is being shown for sidewalks adjacent to the 
buildings, at the trash enclosure, accessible parking stall/loading and the helipad. The 
accessible stall could also be in asphalt, however due to the way asphalt is installed and 
that it deteriorates faster than concrete, it is very difficult to achieve and maintain the 
code required slopes in the accessible parking stall and loading zone. Also it would be a 
very small island of asphalt on the site and more cost effective to install concrete while 
pouring the adjacent sidewalks. For these reasons it is being recommended that the 
accessible parking area be concrete instead of asphalt.  

 
Concrete is also being shown for the helipad. Per the U.S. Department of Transportation 
Federal Aviation Administration Advisory Circular AC150/5390-2B Portland Cement 
Concrete is recommended for all heliport surfaces used by helicopters. Concrete is a 
better suited material to support loads imposed by a helicopter and vehicles; combat 
erosive effects of rotor wash; and facilitate surface runoff. The minimum concrete depth 
recommended is six (6) inches which is capable of supporting helicopters up to 20,000 
pounds. Thicker pavement would be required for heavier loads, but the anticipated use 
of this facility would not necessitate the use of helicopters above that weight. Also 
ground lighting is required for the helipad that would be better supported in concrete and 
difficult to install in asphalt. 

 
Asphalt is being shown in the drive areas adjacent to the apparatus building, helipad and 
driveway entrance at Highway 6 as well as at the hose wash area. The remainder of the 
paved areas would be compacted aggregate base. 
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3. Energy and Sustainability: 
 

• The County is considering adopting sustainability requirements. The buildings 
can be designed to meet the US Green Building Council’s Leadership in Energy 
and Environmental Design (LEED) requirements to attain a Silver rating. 

  
4. Plumbing Systems - General: 
 

• Domestic water will be well water. 
• The waste system will be a septic system and leach field. 
• Storm water systems will connect to an on-site interceptor and drain to off site 

storm culvert 
• Propane gas will be used for heating.  
• Condensate drains from the air-conditioning unit cooling coils will be piped to the 

waste or storm system. 
• Any plumbing systems exposed to freezing conditions will be provided with heat 

trace freeze protection. 
• Plumbing fixtures will be porcelain enamel except kitchen sink which shall be 

stainless steel. 
 
5. Fire Protection - General: 
 

• A hydraulically calculated full dry pipe automatic fire sprinkler system is proposed 
for all buildings and any overheads and combustible blind spaces.  Flow switches 
and tamper switches shall be monitored by the fire alarm system.  Fire protection 
piping in locations exposed to freezing conditioning will be provided with heat 
trace. 

• A fire department connection will be provided, for system pressurization by the 
fire department pumper trucks, within forty (40) feet of the building, in a location 
to be approved by the Fire Department.  The fire sprinkler system will be 
connected to the water main with an approved double check backflow valve and 
post indicator valve. 

 
  
6. Building Occupancies and Construction Types: 
 
  The edition of the California Building Code that is in effect at the time the design work 

commences shall be referenced during the course of this work. 
 

 Building Type: Occupancy: Const. Type: 
1. Residence R-3 V-B, sprinkled 
2. Apparatus Building  U and B V-B, sprinkled 
3. Generator/Pump/Well Building : U V-B, not sprinkled 
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7. Building Construction Elements: 
 
 A. All buildings (unless otherwise noted): 

 
1. Prepare building pad to 5’-0” beyond the building line with all utilities. 
 
2. Place a 5” reinforced concrete slab on grade foundation over a sand base over 

vapor barrier over a crushed rock base.  
  
3. Standing seam metal roofing with concealed fasteners  
 
4. Vinyl frame windows typical.   
 
5. Metal exterior and interior door frames 
 
6. Insulated exterior metal doors. 
 
7. Insulated interior wood doors. 
 
8. All buildings to be fire sprinkled with commercial standard type sprinklers except 

the Generator/Pump/Well Building.    
 
9. Lighting: All exterior fixtures to be compact fluorescent or metal halide.  All 

interior light fixtures to be standard 4 foot fluorescent with electronic ballasts and 
T8 lamps or recessed compact fluorescent fixtures. 

 
10. Metal ‘leafless’ gutters and downspouts 
 
11. Exterior wall pack building lighting 
 
12. Exterior speaker system  
 
13. Security/Fire Alarm System 

 
B. Residence Building: 
 

1. General: 
a. Painted interior gypsum board wall and ceiling surfaces 
b. All rooms to have speakers with volume control 
c. Satellite TV/Internet system 
d. Recessed compact fluorescent lighting  
e. Stainless steel accessible dual sink at kitchen 
f. Four burner electric range at kitchen 
g. Ceiling fans in every room with dual switches 
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2. Flooring: 
a. Sheet Vinyl: Kitchen/Dining Area, laundry room (w/ coved base)   

 b. Carpet: Bedrooms, living area  
 c. Exposed Concrete with sealer: Mechanical/Electrical Room floor  
 d. Ceramic Tile: Bathrooms 
 e. Rubber base: All carpet and VCT areas.   

 
  3. Furnishings:  Hardwood Oak casework.   

a. Solid surface countertops/backsplash at bathrooms and kitchen  
   b. Oak upper and base cabinets at kitchen 
 

4. Structural System:  2x6 wood structural bearing walls on spread concrete 
foundation.  Pre-engineered wood trusses with center web section open for 
mechanical systems. 

 
 5. Mechanical systems:  Split package units with outdoor condenser unit.  Supply 

and Return air in each room 
 
 6. Electrical systems: 200A, 120/208 3-Phase 4 wire underground feeder from 800A 

electrical service 
 
 7. Minimum R-30 roof insulation 
 
 8. Minimum R-19 wall insulation 
  
  9. Exterior: 

a. Cement Board panel siding 
b. Overhang at entrance 
c. Standard sliding windows 

 
D. Apparatus Building: 
 

1. General: 
a. Place a reinforced 8” concrete slab on grade foundation over a sand base 

over vapor barrier over a crushed rock base with 8” concrete slab at vehicle 
aprons 

b. Carbon Monoxide sensor 
c. Floor Drains 
d. Ventilation System 
e. Overhead coiling doors to be insulated with vision panels, sized 12’-0” wide 

by 14’-0” tall at the ambulance bay and 14’-0” wide by 14’-0” high for the fire 
apparatus. 

f. Plastic laminate upper and base cabinets at work area with plywood 
countertop and utility sink. 

g. Mezzanine with wood floor joists, plywood decking and metal railings. 
h. Painted interior gypsum board wall and ceiling surfaces at office and 

restroom 
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i. Occupancy sensors for lighting fixtures 
j. Satellite TV/Internet system 

 
  2. Structural system: Steel columns and beams with steel purlins 
 

3. Mechanical System:  
a. Gas fired Unit Heaters and Evaporative Cooler at Apparatus. Bay 
b. Thru wall AC unit at office 

 
4. Electrical systems: 400A, 120/208 3-Phase 4-Wire underground feeder from 

800A electrical service. 
 
5.  Minimum R-30 roof insulation 
 
6. Minimum R-19 wall insulation 
 
7. Exterior: 

a. Insulated metal panels 
b. Standard sliding windows 

 
F. Generator/Pump/Well Building: 
 

1. Structural System: Splitface concrete masonry units (CMU) block construction 
Metal roof over 5/8” plywood over pre-manufactured roof trusses.  

 
2. Mechanical systems: Exhaust fan and discharge louver  
 
3. Flooring:  Exposed concrete with sealer 
 
4. Main Electrical Service: 800A, 120/208 3-Phase 4-Wire service switchboard  
 
5. Generators: 1 80KW dual fuel emergency generator  
 
6. Building Electrical system: 200A, 120/208 3-Phase 4 wire underground feeder 

from 800A electrical service. 
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June 30, 2011 
 
Kim Demongey 
HMR Architects 
2130 21st Street 
Sacramento, CA 95818 
 
Reference: Hammil Valley Emergency Services Station 
 
Subject: Budget Package Cost Estimate 
 
Dear Kim, 
 
Thank you for the opportunity to provide you with this Cost Estimate for the above 
referenced project. The estimate is broken up into several sections as follows: 
 
The Narrative portion which lists:  

 The information used in preparing the estimate 
 The estimate qualifications and assumptions 
 The exclusions to the estimate 
 The preface to the estimate which outlines our methodology 

 
The Estimate portion, which contains: 
 The Project Summary (which summarizes the estimate items in the estimate) 

o The Estimate Summary (which summarizes the CSI divisions for each item in 
the estimate) 

 The Estimate Detail (which lists the line items and unit prices by CSI 
for the estimate) 

 
Once again I would like to thank you for this opportunity to offer my services. Please 
review the attached estimate and comment. Feel free to call me at 916-444-1130 should 
you have any questions, comments or concerns. Thank you. 
 
Sincerely, 
SILVA COST CONSULTING, INC. 
 
 
 
Javier Silva 
Principal 
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ITEMS USED IN PREPARING THE ESTIMATE 
 
Specifications: Outline specification as prepared by HMR Architects 4/14/11 
   
Reports: Budget package report prepared by HMR Architects 4/14/11 
   
Civil 
Drawings: 

None  

   
Landscape 
Drawings: 

None  

   
Architectural 
Drawings: 

AS-1.0, AS-1.1, AS-1.0, A-1.0, A-1.1, A-1.2, A-1.3, A-1.4, A-
2.0, A-2.1, A-2.2, A-3.0, A-3.1, A-3.2 prepared by HMR 
Architects 

4/14/11 

   
Structural 
Drawings: 

None  

   
Mechanical 
Drawings: 

None  

   
Plumbing 
Drawings: 

None  

   
Electrical 
Drawings: 

None  

   
Other: None  
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ESTIMATE QUALIFICATIONS 
 
 The project is located in Mono County CA. 
 
 The estimate was priced using prevailing wage rates. 
 
 We assume the project will be competitively bid.  
 
 Start date of construction is unknown at this time. 
 
 Construction duration is unknown at this time. 
 
 The project will be done in one continuous phase. 
 
 Work areas are to be unoccupied during construction. 
 
 Work hours assumed, are 8 hours per day, 40 hours per week. Premiums for overtime 

or weekend work are not included in this estimate. 
 
 We include a design contingency of 15%. 
 
 The estimate is escalated 1%. 
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ITEMS SPECIFICALLY EXCLUDED FROM THE ESTIMATE 
 
 Fees for architectural, structural, civil, mechanical, electrical, or other design fees. 
 
 Permit fees, or inspection fees. 
 
 Utility hook up fees. 
 
 Premiums for overtime work. 
 
 Division 13: Special Construction. 
 
 Division 14: Conveying. 
 
 Items not specifically shown in estimate. 
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PREFACE TO ESTIMATE 
 

The estimate hereunder has been compiled from drawings and specifications (if 
available) believed to be an accurate portrayal of the project as drawn and indicated 
by the architect and/or engineers. If said drawings and specifications are incomplete, 
the project cost engineer has included those items as would usually appear in final 
drawings and specifications for a complete project in a manner ordinarily prudent under 
the circumstances. Specialty items unknown to the cost engineer will not normally be 
included unless communicated through the architect and/or engineer. 
 
The user is cautioned that changes in the scope of the project or the drawings and 
specifications after the estimate has been submitted can cause cost changes and the 
cost engineer should be notified for appropriate addenda to be issued to the estimate. 
 
The estimate has also been adjusted for geographical location based on local material 
and labor rates as well as local construction practice. 
 
This estimate is based on a competitive bid situation, involving 4 or more bidders with 4 
sub bids per trade.  
  



PROJECT SUMMARY

PROJECT: DATE:

DESIGN LVL: ESTIMATOR: Javier Silva

CLIENT: SCHEDULE:

ITEM NO. ITEM DESCRIPTION AREA (SF) PROJECT COST $/SF

1 SITEWORK - PHASE 1 118,933 909,155 7.64

2 PUMP/WELL/GENERATOR BUILDING - PHASE 2 622 124,452 200.08

3 APPARATUS BUILDING  - PHASE 3 3,035 699,191 230.39

4 HELIPAD - PHASE 4 3,850 92,913 24.13

5 RESIDENCE BUILDING - PHASE 5 1,125 344,874 306.55

TOTAL CONSTRUCTION COST: 8,010 2,170,585 270.99

ALT. NO. ALTERNATE DESCRIPTION AREA (SF) PROJECT COST $/SF

1 ALTERNATE 1 3,035 699,191 230.39

2 ALTERNATE 2 1,125 344,874 306.55

3 ALTERNATE 3

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

6/30/2011

SILVA COST CONSULTING, INC. Page 1 of 24



ESTIMATE SUMMARY
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule: 0

Location: Sitework - Phase 1 Area (SF): 118,933

1.0 GENERAL CONDITIONS $/SF: 0.10                12,000                     
2.1 SITE DEMOLITION $/SF: 0.08                10,000                     
2.2 EARTHWORK AND GRADING $/SF: 0.50                60,000                     
2.3 STORM DRAINAGE $/SF: 0.21                25,000                     
2.4 WATER DISTRIBUTION $/SF: 1.11                131,500                   
2.5 SANITARY SEWERAGE $/SF: 0.08                10,000                     
2.6 AC PAVING AND PARKING $/SF: 0.32                38,200                     
2.7 SITE CONCRETE $/SF: 0.17                19,630                     
2.8 SITE METALS $/SF: 0.04                5,000                       
2.9 LANDSCAPING AND IRRIGATION $/SF: 0.15                17,500                     

2.10 FENCES AND GATES $/SF: 0.11                13,500                     
2.11 SITE EQUIPMENT $/SF: 0.14                16,500                     
2.12 SITE FURNISHINGS $/SF: 0.13                16,000                     
2.13 SITE STRUCTURES $/SF: 0.09                10,123                     
15.0 SITE PLUMBING $/SF: 0.94                112,000                   
16.0 SITE ELECTRICAL $/SF: 1.57                187,000                   

SUBTOTAL 683,952                   

GENERAL CONDITIONS 10.00% 68,395                     

BONDS & INSURANCE 2.00% 15,047                     

OVERHEAD & PROFIT 2.00% 15,348                     

DESIGN CONTINGENCY 15.00% 117,411                   

ESCALATION 1.00% 9,002                       

TOTAL CONSTRUCTION COST 909,155                   

 TOTAL $/SF: 7.64                         

ITEM UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

DESCRIPTION

SILVA COST CONSULTING, INC. Page 2 of 24



ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 118,933

1.0 GENERAL CONDITIONS

Erosion control 1 ls 12,000.00 12,000

Subtotal General Conditions $/SF: 0.10 12,000

2.1 SITE DEMOLITION

Clearing and grubbing, minor site demo 118,933 sf 0.08 10,000

Subtotal Site Demolition $/SF: 0.08 10,000

2.2 EARTHWORK AND GRADING

General site grading 118,933 sf 0.29 35,000
Fill generated on site 7,100 cy 3.52 25,000

Subtotal Earthwork And Grading $/SF: 0.50 60,000

2.3 STORM DRAINAGE

Storm drainage allowance 118,933 sf 0.21 25,000

Subtotal Storm Drainage $/SF: 0.21 25,000

2.4 WATER DISTRIBUTION

New domestic water well 1 ea 30,000.00 30,000
Domestic water distribution allowance 145 sf 84.83 12,300
Fire hydrants 1 ea 3,000.00 3,000
Fire hydrant piping, 6" 205 lf 60.00 12,300
Fire sprinkler water 65 lf 60.00 3,900
Fire water booster pump 1 ea 60,000.00 60,000
FDC/PIV/DCVBFP assembly 1 ea 10,000.00 10,000

Subtotal Water Distribution $/SF: 1.11 131,500

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Sitework - Phase 1

UNIT COST TOTAL AMOUNTITEM QUANTITY UNITDESCRIPTION

SILVA COST CONSULTING, INC. Page 3 of 24



ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 118,933

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Sitework - Phase 1

UNIT COST TOTAL AMOUNTITEM QUANTITY UNITDESCRIPTION

2.5 SANITARY SEWERAGE

Septic system incl. leach field and tanks 700 gpd 14.29 10,000

Subtotal Sanitary Sewerage $/SF: 0.08 10,000

2.6 AC PAVING AND PARKING

AC paving, assume 3/8 9,300 sf 3.50 32,550
Compacted aggregate base 16,500 sf 0.30 4,950
HC parking stall with sign and wheel stop 1 ea 700.00 700

Subtotal Ac Paving And Parking $/SF: 0.32 38,200

2.7 SITE CONCRETE

Concrete paving, 4", bar reinforced 2,650 sf 7.41 19,630

Subtotal Site Concrete $/SF: 0.17 19,630

2.8 SITE METALS

Site bollards and other misc. metals 1 ls 5,000.00 5,000

Subtotal Site Metals $/SF: 0.04 5,000

2.9 LANDSCAPING AND IRRIGATION

Landscaping and irrigation 3,500 sf 5.00 17,500

Subtotal Landscaping And Irrigation $/SF: 0.15 17,500

2.10 FENCES AND GATES

4 strand barbed wire fence, metal posts 1,150 lf 10.00 11,500
Cattle gate 1 ea 2,000.00 2,000

SILVA COST CONSULTING, INC. Page 4 of 24



ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 118,933

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Sitework - Phase 1

UNIT COST TOTAL AMOUNTITEM QUANTITY UNITDESCRIPTION

Subtotal Fences And Gates $/SF: 0.11 13,500

2.11 SITE EQUIPMENT

Hose wash rack 1 ea 16,500.00 16,500

Subtotal Site Equipment $/SF: 0.14 16,500

2.12 SITE FURNISHINGS

Concrete monument sign 1 ea 10,000.00 10,000
Flag pole 2 ea 3,000.00 6,000

Subtotal Site Furnishings $/SF: 0.13 16,000

2.13 SITE STRUCTURES

Trash Enclosure
6" pad and apron 312 sf 11.11 3,467
CMU walls 216 sf 16.00 3,456
Footings 5 cy 600.00 3,200

Subtotal Site Structures $/SF: 0.09 10,123

15.0 SITE MECHANICAL

1,500 gallon propane tank, for generator 1 ea 30,000.00 30,000
60,000 gallon fire storage tank, 8'0" high, pumps, 
etc. 1 ea 70,000.00 70,000

Underground distribution system for propane 200 lf 20.00 4,000
Domestic water submersible well pump 1 ea 8,000.00 8,000

Subtotal Site Mechanical $/SF: 0.94 112,000

16.0 SITE ELECTRICAL

Transformer 1 ea 50,000.00 50,000

SILVA COST CONSULTING, INC. Page 5 of 24



ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 118,933

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Sitework - Phase 1

UNIT COST TOTAL AMOUNTITEM QUANTITY UNITDESCRIPTION

Feeder from pole to transformer 35 lf 200.00 7,000
Feeder from transformer to MSB 250 lf 200.00 50,000
Feeder from MSB to buildings 250 lf 100.00 25,000
MSB, 800A, in pump building 1 ea 20,000.00 20,000
Site telecom 250 lf 100.00 25,000
Site lighting 1 ls 10,000.00 10,000

Subtotal Site Electrical $/SF: 1.57 187,000

SILVA COST CONSULTING, INC. Page 6 of 24



ESTIMATE SUMMARY
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule: 0

Location: Pump/Well/Generator Building - Phase 2 Area (SF): 622

2.0 DEMOLITION $/SF: -                  -                          
3.0 CONCRETE $/SF: 19.30              12,005                     
4.0 MASONRY $/SF: 36.36              22,614                     
5.0 METALS $/SF: -                  -                          
6.R ROUGH CARPENTRY $/SF: 14.63              9,101                       
6.F FINISH CARPENTRY $/SF: -                  -                          
7.0 THERMAL & MOISTURE PROTECTION $/SF: 23.61              14,687                     
8.0 DOORS & WINDOWS $/SF: 18.33              11,400                     
9.0 FINISHES $/SF: -                  -                          

10.0 SPECIALTIES $/SF: -                  -                          
11.0 EQUIPMENT $/SF: -                  -                          
12.0 FURNISHINGS $/SF: -                  -                          
13.0 SPECIAL CONSTRUCTION $/SF: -                  -                          
14.0 CONVEYING $/SF: -                  -                          
15.F FIRE PROTECTION $/SF: -                  -                          
15.M MECHANICAL $/SF: 9.65                6,000                       
15.P PLUMBING $/SF: 1.61                1,000                       
16.0 ELECTRICAL $/SF: 27.04              16,818                     

SUBTOTAL 93,624                     

GENERAL CONDITIONS 10.00% 9,362                       

BONDS & INSURANCE 2.00% 2,060                       

OVERHEAD & PROFIT 2.00% 2,101                       

DESIGN CONTINGENCY 15.00% 16,072                     

ESCALATION 1.00% 1,232                       

TOTAL CONSTRUCTION COST 124,452                   

 TOTAL $/SF: 200.08                     

UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

ITEM DESCRIPTION
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 622

2.0 DEMOLITION

None

Subtotal Demolition $/SF:

3.0 CONCRETE

5" slab on grade, reinforcing, vapor barrier, rock 
and sand 622 sf 9.30 5,785

Footings and grade beams, incl. 
excavation/reinforcing, etc. 622 sf 10.00 6,220

Subtotal Concrete $/SF: 19.30 12,005

4.0 MASONRY

8" CMU walls 1,413 sf 16.00 22,614

Subtotal Masonry $/SF: 36.36 22,614

5.0 METALS

None

Subtotal Metals $/SF:

6.R ROUGH CARPENTRY

Roof truss framing with plywood sheathing 910 sf 10.00 9,101

Subtotal Rough Carpentry $/SF: 14.63 9,101

6.F FINISH CARPENTRY

None

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Pump/Well/Generator Building - Phase 2
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 622

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Pump/Well/Generator Building - Phase 2

Subtotal Finish Carpentry $/SF:

7.0 THERMAL & MOISTURE PROTECTION

Standing seam metal roofing 910 sf 15.00 13,651
Gutters/downspouts 88 lf 10.00 880
Sealants and caulking 622 sf 0.25 156

Subtotal Thermal & Moisture Protection $/SF: 23.61 14,687

8.0 DOORS & WINDOWS

Exterior hm doors, frames and hardware 4 ea 1,500.00 6,000
Louvers 72 sf 75.00 5,400

Subtotal Doors & Windows $/SF: 18.33 11,400

9.0 FINISHES

None

Subtotal Finishes $/SF:

10.0 SPECIALTIES

None

Subtotal Specialties $/SF:

11.0 EQUIPMENT

None

Subtotal Equipment $/SF:

12.0 FURNISHINGS

SILVA COST CONSULTING, INC. Page 9 of 24



ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 622

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Pump/Well/Generator Building - Phase 2

None

Subtotal Furnishings $/SF:

13.0 SPECIAL CONSTRUCTION

None

Subtotal Special Construction $/SF:

14.0 CONVEYING

None

Subtotal Conveying $/SF:

15.F FIRE PROTECTION

None

Subtotal Fire Protection $/SF:

15.M MECHANICAL

Exhaust fans 3 ea 2,000.00 6,000

Subtotal Mechanical $/SF: 9.65 6,000

15.P PLUMBING

Plumbing, per fixture 1 ea 1,000.00 1,000

Subtotal Plumbing $/SF: 1.61 1,000

16.0 ELECTRICAL

Equipment, switchgear, panelboards, etc. 622 sf 8.04 5,000
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 622

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Pump/Well/Generator Building - Phase 2

Power, convenience, hvac, etc. 622 sf 5.00 3,110
Lighting and controls 622 sf 8.00 4,976
Fire alarm 622 sf 3.00 1,866
Telecom 622 sf 3.00 1,866

Subtotal Electrical $/SF: 27.04 16,818
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ESTIMATE SUMMARY
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule: 0

Location: Apparatus Building  - Phase 3 Area (SF): 3,035

2.0 DEMOLITION $/SF: -                  -                          
3.0 CONCRETE $/SF: 21.87              66,362                     
4.0 MASONRY $/SF: -                  -                          
5.0 METALS $/SF: 33.27              100,958                   
6.R ROUGH CARPENTRY $/SF: 12.41              37,663                     
6.F FINISH CARPENTRY $/SF: 2.80                8,500                       
7.0 THERMAL & MOISTURE PROTECTION $/SF: 2.48                7,515                       
8.0 DOORS & WINDOWS $/SF: 15.03              45,625                     
9.0 FINISHES $/SF: 36.02              109,311                   

10.0 SPECIALTIES $/SF: 2.87                8,700                       
11.0 EQUIPMENT $/SF: -                  -                          
12.0 FURNISHINGS $/SF: 0.08                250                          
13.0 SPECIAL CONSTRUCTION $/SF: -                  -                          
14.0 CONVEYING $/SF: -                  -                          
15.F FIRE PROTECTION $/SF: 6.00                18,209                     
15.M MECHANICAL $/SF: 6.26                19,000                     
15.P PLUMBING $/SF: 8.24                25,000                     
16.0 ELECTRICAL $/SF: 26.00              78,904                     

SUBTOTAL 525,997                   

GENERAL CONDITIONS 10.00% 52,600                     

BONDS & INSURANCE 2.00% 11,572                     

OVERHEAD & PROFIT 2.00% 11,803                     

DESIGN CONTINGENCY 15.00% 90,296                     

ESCALATION 1.00% 6,923                       

TOTAL CONSTRUCTION COST 699,191                   

 TOTAL $/SF: 230.39                     

UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

ITEM DESCRIPTION
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 3,035

2.0 DEMOLITION

None

Subtotal Demolition $/SF:

3.0 CONCRETE

8" slab on grade, reinforcing, vapor barrier, rock 
and sand 2,400 sf 14.85 35,640

Footings and grade beams, incl. 
excavation/reinforcing, etc. 2,400 sf 10.00 24,000

6" curb around perimeter of building 149 lf 20.00 2,980
Concrete aprons, 8" thick, bar reinforced, at roll 
up door exits 252 sf 14.85 3,742

Subtotal Concrete $/SF: 21.87 66,362

4.0 MASONRY

None

Subtotal Masonry $/SF:

5.0 METALS

Structural steel, 10 lbs per sf 30,348 lbs 2.50 75,870
Metal roof deck 2,968 sf 3.50 10,388
Bollards 6 ea 500.00 3,000
Metal guardrail with 6'0" wide swing section 39 lf 300.00 11,700

Subtotal Metals $/SF: 33.27 100,958

6.R ROUGH CARPENTRY

Interior wall framing 593 sf 7.60 4,508
Mezzanine floor framing with 3/4" plywood 
sheathing 635 sf 20.45 12,981

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Apparatus Building  - Phase 3
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 3,035

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Apparatus Building  - Phase 3

Post and beam allowance 3,035 sf 5.00 15,174
Stairs and railings 1 ea 5,000.00 5,000

Subtotal Rough Carpentry $/SF: 12.41 37,663

6.F FINISH CARPENTRY

Work area base cabinets 15 lf 300.00 4,500
Work area upper cabinets 20 lf 200.00 4,000

Subtotal Finish Carpentry $/SF: 2.80 8,500

7.0 THERMAL & MOISTURE PROTECTION

Underfloor insulation 211 sf 1.50 317
Roof insulation 2,400 sf 2.00 4,800
Gutters/downspouts 164 lf 10.00 1,640
Sealants and caulking 3,035 sf 0.25 759

Subtotal Thermal & Moisture Protection $/SF: 2.48 7,515

8.0 DOORS & WINDOWS

14'x14' roll up door 2 ea 9,800.00 19,600
12'x14' roll up door 1 ea 8,400.00 8,400
Exterior hm doors, frames and hardware 3 ea 2,000.00 6,000
Interior wd doors, frames and hardware 2 ea 1,500.00 3,000
Exterior windows 115 sf 75.00 8,625

Subtotal Doors & Windows $/SF: 15.03 45,625

9.0 FINISHES

Exterior Finishes
Insulated metal panels, with sub framing 4,619 sf 20.00 92,380

Drywall Assemblies
Drywall to wall framing 1,186 sf 2.25 2,669
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 3,035

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Apparatus Building  - Phase 3

Floor Finishes
Sealed concrete 2,254 sf 1.00 2,254
VCT in office 146 sf 4.00 585
Rubber base 49 lf 3.00 147

Ceiling Finishes
Open ceiling, paint 2,400 sf 1.50 3,600
Painted drywall ceilings 514 sf 10.00 5,139
Acoustic ceiling in office 146 sf 4.00 585

Wall Finishes
Paint drywall 1,186 sf 1.00 1,186
FRP wainscot 128 sf 6.00 768

Subtotal Finishes $/SF: 36.02 109,311

10.0 SPECIALTIES

Restroom accessories 1 lot 1,500.00 1,500
Lockers, 2-tier 18 ea 400.00 7,200

Subtotal Specialties $/SF: 2.87 8,700

11.0 EQUIPMENT

Not used

Subtotal Equipment $/SF:

12.0 FURNISHINGS

Window blinds in office 1 ea 250.00 250

Subtotal Furnishings $/SF: 0.08 250

13.0 SPECIAL CONSTRUCTION
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 3,035

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Apparatus Building  - Phase 3

None

Subtotal Special Construction $/SF:

14.0 CONVEYING

None

Subtotal Conveying $/SF:

15.F FIRE PROTECTION

Wet pipe fire sprinkler system 3,035 sf 6.00 18,209

Subtotal Fire Protection $/SF: 6.00 18,209

15.M MECHANICAL

Radiant heaters 3 ea 5,000.00 15,000
Restroom exhaust fan 1 ea 1,000.00 1,000
Thru wall air conditioner/heating unit 1 ea 3,000.00 3,000

Subtotal Mechanical $/SF: 6.26 19,000

15.P PLUMBING

Plumbing, per fixture 5 ea 5,000.00 25,000

Subtotal Plumbing $/SF: 8.24 25,000

16.0 ELECTRICAL

Equipment, switchgear, panelboards, etc. 3,035 sf 5.00 15,174
Power, convenience, hvac, etc. 3,035 sf 5.00 15,174
Lighting and controls 3,035 sf 8.00 24,278
Fire alarm 3,035 sf 3.00 9,104
Telecom 3,035 sf 3.00 9,104
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 3,035

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Apparatus Building  - Phase 3

Exterior speaker system 3,035 sf 1.00 3,035
Security 3,035 sf 1.00 3,035

Subtotal Electrical $/SF: 26.00 78,904
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 3,850

1 HELIPAD

Helipad, 6", bar reinforced 3,850 sf 9.00 34,650
Add for helipad markings 1 ls 5,000.00 5,000
Wind sock 1 ea 1,748.00 1,748
Helipad lights 32 ea 750.00 24,000
Landing lights 5 ea 750.00 3,750
Windsock light 1 ea 750.00 750

Subtotal Helipad $/SF: 18.16 69,898

SUBTOTAL 69,898                     
GENERAL CONDITIONS 10.00% 6,990                       
BONDS & INSURANCE 2.00% 1,538                       
OVERHEAD & PROFIT 2.00% 1,569                       
DESIGN CONTINGENCY 15.00% 11,999                     
ESCALATION 1.00% 920                          
TOTAL CONSTRUCTION COST 92,913                     

 TOTAL $/SF: 24.13                       

TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Helipad - Phase 4

ITEM DESCRIPTION QUANTITY UNIT UNIT COST

SILVA COST CONSULTING, INC. Page 18 of 24



ESTIMATE SUMMARY
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule: 0

Location: Residence Building - Phase 5 Area (SF): 1,125

2.0 DEMOLITION $/SF: -                  -                          
3.0 CONCRETE $/SF: 21.49              24,173                     
4.0 MASONRY $/SF: -                  -                          
5.0 METALS $/SF: -                  -                          
6.R ROUGH CARPENTRY $/SF: 48.75              54,849                     
6.F FINISH CARPENTRY $/SF: 7.91                8,900                       
7.0 THERMAL & MOISTURE PROTECTION $/SF: 30.79              34,639                     
8.0 DOORS & WINDOWS $/SF: 15.73              17,700                     
9.0 FINISHES $/SF: 34.63              38,963                     

10.0 SPECIALTIES $/SF: 2.09                2,350                       
11.0 EQUIPMENT $/SF: 4.44                5,000                       
12.0 FURNISHINGS $/SF: 1.39                1,560                       
13.0 SPECIAL CONSTRUCTION $/SF: -                  -                          
14.0 CONVEYING $/SF: -                  -                          
15.F FIRE PROTECTION $/SF: 5.00                5,625                       
15.M MECHANICAL $/SF: 7.50                8,438                       
15.P PLUMBING $/SF: 24.89              28,000                     
16.0 ELECTRICAL $/SF: 26.00              29,250                     

SUBTOTAL 259,446                   

GENERAL CONDITIONS 10.00% 25,945                     

BONDS & INSURANCE 2.00% 5,708                       

OVERHEAD & PROFIT 2.00% 5,822                       

DESIGN CONTINGENCY 15.00% 44,538                     

ESCALATION 1.00% 3,415                       

TOTAL CONSTRUCTION COST 344,874                   

 TOTAL $/SF: 306.55                     

UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

ITEM DESCRIPTION
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 1,125

2.0 DEMOLITION

None

Subtotal Demolition $/SF:

3.0 CONCRETE

5" slab on grade, reinforcing, vapor barrier, rock 
and sand 1,125 sf 9.30 10,463

Footings and grade beams, incl. 
excavation/reinforcing, etc. 1,125 sf 10.00 11,250

6" curb around perimeter of building 123 lf 20.00 2,460

Subtotal Concrete $/SF: 21.49 24,173

4.0 MASONRY

None

Subtotal Masonry $/SF:

5.0 METALS

None

Subtotal Metals $/SF:

6.R ROUGH CARPENTRY

2x6 exterior wall framing with plywood sheathing 
exterior 1,620 sf 10.60 17,172

Roof truss framing with plywood sheathing 1,784 sf 10.00 17,844
Soffit framing, sheathing, finish 471 sf 10.00 4,710
Interior wall framing 1,250 sf 7.60 9,498
Post and beam allowance 1,125 sf 5.00 5,625

Subtotal Rough Carpentry $/SF: 48.75 54,849

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Residence Building - Phase 5

SILVA COST CONSULTING, INC. Page 20 of 24



ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 1,125

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Residence Building - Phase 5

6.F FINISH CARPENTRY

Kitchen base cabinets 17 lf 300.00 5,100
Kitchen upper cabinets 10 lf 200.00 2,000
Lavatory cabinets 8 lf 200.00 1,600
Closet shelf & pole 8 lf 25.00 200

Subtotal Finish Carpentry $/SF: 7.91 8,900

7.0 THERMAL & MOISTURE PROTECTION

Exterior wall insulation 1,620 sf 1.50 2,430
Interior wall insulation 1,250 sf 1.25 1,562
Roof insulation 1,125 sf 2.00 2,250
Standing seam metal roofing 1,784 sf 15.00 26,766
Gutters/downspouts 135 lf 10.00 1,350
Sealants and caulking 1,125 sf 0.25 281

Subtotal Thermal & Moisture Protection $/SF: 30.79 34,639

8.0 DOORS & WINDOWS

Exterior hm doors, frames and hardware 4 ea 1,500.00 6,000
Interior wd doors, frames and hardware 5 ea 500.00 2,500
Sliding closet doors 2 ea 700.00 1,400
Exterior windows 156 sf 50.00 7,800

Subtotal Doors & Windows $/SF: 15.73 17,700

9.0 FINISHES

Exterior Finishes
Cement board siding, painted 1,620 sf 6.50 10,530

Drywall Assemblies
Drywall to wall framing 4,120 sf 2.25 9,269
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ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 1,125

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Residence Building - Phase 5

Floor Finishes
Sheet vinyl 479 sf 1.00 479
Carpet 646 sf 4.00 2,582
Rubber base 244 lf 3.00 733

Ceiling Finishes
Painted drywall ceilings 1,125 sf 10.00 11,250

Wall Finishes
Paint drywall 4,120 sf 1.00 4,120

Subtotal Finishes $/SF: 34.63 38,963

10.0 SPECIALTIES

Restroom accessories 2 ea 500.00 1,000
Grab bars 2 ea 350.00 700
Shower seat 1 ea 650.00 650

Subtotal Specialties $/SF: 2.09 2,350

11.0 EQUIPMENT

Refrigerator 1 ea 1,500.00 1,500
Stove/hood 1 ea 1,500.00 1,500
Washer/dryer 1 set 2,000.00 2,000

Subtotal Equipment $/SF: 4.44 5,000

12.0 FURNISHINGS

Window blinds 156 sf 10.00 1,560

Subtotal Furnishings $/SF: 1.39 1,560

13.0 SPECIAL CONSTRUCTION

None

SILVA COST CONSULTING, INC. Page 22 of 24



ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 1,125

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Residence Building - Phase 5

Subtotal Special Construction $/SF:

14.0 CONVEYING

None

Subtotal Conveying $/SF:

15.F FIRE PROTECTION

Wet pipe fire sprinkler system 1,125 sf 5.00 5,625

Subtotal Fire Protection $/SF: 5.00 5,625

15.M MECHANICAL

Residential HVAC system 1,125 sf 7.50 8,438

Subtotal Mechanical $/SF: 7.50 8,438

15.P PLUMBING

Plumbing, per fixture 8 ea 3,500.00 28,000

Subtotal Plumbing $/SF: 24.89 28,000

16.0 ELECTRICAL

Equipment, switchgear, panelboards, etc. 1,125 sf 5.00 5,625
Power, convenience, hvac, etc. 1,125 sf 5.00 5,625
Lighting and controls 1,125 sf 8.00 9,000
Fire alarm 1,125 sf 3.00 3,375
Telecom 1,125 sf 3.00 3,375
Exterior speaker system 1,125 sf 1.00 1,125
Security 1,125 sf 1.00 1,125

SILVA COST CONSULTING, INC. Page 23 of 24



ESTIMATE DETAIL
Project: Date: 6/30/2011

Level: Estimator: Javier Silva

Client: Schedule:

Location: Area (SF): 1,125

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUNT

Hammil Valley Emergency Services Station

Budget Package

HMR Architects

Residence Building - Phase 5

Subtotal Electrical $/SF: 26.00 29,250
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HAMMIL VALLEY ES STATION    BUDGET PACKAGE PHASE 
MONO COUNTY, CALIFORNIA    OUTLINE SPECIFICATIONS  
DEPT. OF PUBLIIC WORKS 
 

COMMISSIONING 
01910 - 1 

SECTION 01910 – COMMISSIONING (Required if project LEED certified.) 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Perform and document commissioning. This Section supplements, but does not 

supersede specific testing requirements found elsewhere in the Contract 
Documents. 

 
 B. General Responsibilities 
 
  1. Provide all materials, lablor and documentation to excecute the 

commissioning activities as described in the Contract Docuemtns. 
  2.  Provide a Quality Assurance Manager. 
  3.  Coordinate the Commissioning work and ensure that commissioning 

responsibilities of all trades are executed according to the Contract 
Documents. 

  4. Include commissioning activities in the contract schedule. 
  5. Attend commissioning meetings. 
 
1.02 RELATED WORK AND DOCUMENTS 
 
1.03 ABBREVIATIONS AND DEFINITIONS 
 
1.04 COORDINATION 
 
1.05 SUBMITTALS 
 
 A. Documentation supporting Quality Assurance Manager qualifications as required 

in the Quality Assurance article. 
  
 B. Installation/Start-up Verification Checklists 
 
 C. Functional Performance Checklists 
 
 D. Commissioning Schedule 
 
 E. Final Commissioning Binders and CD 
 
  1. Burning:  Not permitted. 
  2. Disposal:  Off State’ property. 
  3. Landfill records for hazardous wastes. 
 
PART 2 – PRODUCTS (NOT USED) 
 
PART 3 – EXECUTION 
 
3.01 QUALITY CONTROL 
 



HAMMIL VALLEY ES STATION    BUDGET PACKAGE PHASE 
MONO COUNTY, CALIFORNIA    OUTLINE SPECIFICATIONS  
DEPT. OF PUBLIIC WORKS 
 

COMMISSIONING 
01910 - 2 

3.02  COMMISSIONING BINDERS 
 
3.03  SYSTEM INSTALLATION 
 
3.04 SYSTEM START UP 
 
3.05 FUNCTIONAL PERFORMANCE TESTING 
 
 A. Equipment Functional Performance Testing 
 
 B. Operational Tests 
  
 C. System Functional Performance Tests 
 
 D. Test Equipment 
 
 E. Calibration of Installed Sensing Equipment\ 
 
3.06 SEASONAL/DEFERRED TESTING 
 
 

END OF SECTION 



HAMMIL VALLEY ES STATION    BUDGET PACKAGE PHASE 
MONO COUNTY, CALIFORNIA    OUTLINE SPECIFICATIONS  
DEPT. OF PUBLIIC WORKS 
 

DEMOLITION, REMOVALS, AND SITE PREPARATION 
02100 - 1 

SECTION 02100 - DEMOLITION, REMOVALS, AND SITE PREPARATION 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Demolish and remove barbed wire fencing as required for driveway and offsite 

improvements on Highway 6. 
 
1.02 PROJECT CONDITIONS 
 
 A. Hazardous Materials:  Present; remediation specified elsewhere. 
 
1.03 EXECUTION 
 
 A. Existing Utilities:  Shutoff by Contractor. 
  
  1. Notice of Service Shutdown:  72 hours. 
 
 B. Mechanical Demolition: 
 
  1. Site improvements demolished systematically. 
 
 C. Site Restoration: 
 
  1. Below-Grade Areas:  Rough grade for new construction and fill other 

areas with backfill. 
  2. Site Grading:  Uniformly graded. 
 
 D. Recycling Demolished Materials: 
 
  1. Recyclable materials separated by type from other demolished materials. 
 
 E. Disposal of Demolished Materials: 
 
  1. Burning:  Not permitted. 
  2. Disposal:  Off State’ property. 
  3. Landfill records for hazardous wastes. 
 
 

END OF SECTION 



HAMMIL VALLEY ES STATION    BUDGET PACKAGE PHASE 
MONO COUNTY, CALIFORNIA    OUTLINE SPECIFICATIONS  
DEPT. OF PUBLIIC WORKS 

 

EARTHWORK 
02200-1 

SECTION 02200 - EARTHWORK 
 
PART 1 - GENERAL 
  
1.01 DESCRIPTION 
 
 A. Related Documents:  
 

B. Section Includes: Description of the requirements for the following: 
 

1. Excavating, filling, compaction and grading for drainage to yard drain 
locations and to set finished elevations indicated on the Drawings. 

 
2. Preparation of subgrade for slabs, footings and paving. 

 
3. Earthwork required for utility runs and modifications. 

 
4. Cleaning and grubbing. 

 
5. Removals of excess dirt. 

 
6. Grading for access roads and parking lots.  

 
7. Compliance with Geotechnical Soils Report. 

 
  8. Grading for helipad. 
 

C. Related Sections: 
 

1. Division 1: Quality Control 
 

2. Division 1: Test Inspection Services 
 

3. Section 02010: Geotechnical Soils Report and Geologic Hazards 
Report. 

 
4. Section 02222: Excavating, Backfilling and Compacting for 

Structures. 
 

5. Division 15/16: Excavation and Backfill for Mechanical and 
Electrical Work, except as included herein. 

 
1.02 QUALITY ASSURANCE 
 

A. Requirements of Regulatory Agencies. 
 

B. References and Standards. 
 

 C. Observation and Testing. 
 
   



HAMMIL VALLEY ES STATION    BUDGET PACKAGE PHASE 
MONO COUNTY, CALIFORNIA    OUTLINE SPECIFICATIONS  
DEPT. OF PUBLIIC WORKS 

 

EARTHWORK 
02200-2 

1.03  PROTECTION 
 
 A. Bulkheading and Shoring. 
 
 B. Surface Drainage. 
 
 C. Pumping. 
 
 D. Dust Control. 
 
1.04 JOB CONDITIONS 
 
 A. Seasonal limits. 
 
 B. Existing site conditions. 
 
 C. Natural features. 
 
 D. Noise producing activities. 
 
 E. Dust control. 
 
 F. Erosion control. 
 
1.05 CLEAN-UP AND DISPOSAL 
 
 A. Clean-Up. 
 
 B. Disposal. 
 
 
1.06 PRODUCT DELIVERY AND STORAGE OF BULK SOIL 
 
1.07 DRAINAGE MAINTENANCE 
 
1.08 TEMPORARY SUSPENSION OF THE WORK 
 
1.09 CUT/FILL 
 
1.10 LANDSCAPING 
 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 
 A. Local and imported fill. 
 
 B. Topsoil Material. 
 
 C. Water. 
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PART 3 - EXECUTION 
 
3.01 LAYOUT AND PREPARATION 
 
 A. Refer also to Division 1. 
 

B. Provide over-excavation at all structural footings per soils report. 
 
3.02 SITE PREPARATION 
 

A. General: Demolition, Removals and Site Preparation. 
 
 B. Preparation of Surfaces to Receive Fill. 
 

C. Moisture content. 
 

 D. Compaction. 
 

E. Removal of Water. 
 
F. Plan for Excavation. 
 

 G. Dewatering. 
 
3.03 PLACING, SPREADING AND COMPACTING FILL MATERIAL 
  
3.04 EXCAVATIONS 
 
3.05 FINAL SUBGRADE PREPARATION 
 
3.06 GRADING FOR CONCRETE SLABS AND PAVING/PATCHWORK 
 
3.07 SITE FINISH GRADING 
 
3.08 APPLICATION 
 
3.09 FIELD QUALITY CONTROL 
 
3.10 ADJUST AND CLEAN 
 
3.11 INSPECTION 
 
3.12 MISCELLANEOUS WORK 
 
 
 
 

END OF SECTION 
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SECTION 02222 - EXCAVATION, BACKFILLING AND COMPACITNG FOR UTILITIES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Trenching and backfilling for site utilities. 
 
 B. Provide all necessary shoring and bracing of excavations over five feet in depth. 
 
 D. Place pipe bedding material extending from bottom of trench to 12 inches above 

top of pipe.  Pipe bedding material shall be self-compacting meeting the following 
gradations:  75% to 95% passing 3/8” sieve, 10% to 25% passing #4 sieve and 0 
to 8% passing #200 sieve. 

 
 E. Trench backfill material from 12 inches above top of pipe to subgrade.  Trench 

backfill material shall be class 2 aggregate base in accordance with Section 26 of 
the Caltrans Standard Specification. 

 
 F. Trench backfill shall be placed in lifts with a maximum uncompacted thickness of 

8 inches.  Each layer shall be spread evenly and thoroughly mixed to obtain a 
near uniform condition in each layer.  Backfill shall then be brought to a uniform 
moisture content of about 2 to 5 percent over optimum, mixed as required to 
establish uniform moisture and compacted to a minimum of 90 percent of the 
maximum dry density as determined by ASTM D1557. 

 
 G. Bury all utilities to the grades indicated on the plans or a minimum of twenty-four 

inches below finish grade. 
 
 H. Support utility lines for entire length on undisturbed original soil or compacted 

backfill. 
 
 I. Provide thrust blocks for lines under liquid pressure. 
 
 

END OF SECTION 
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SECTION 02510 - ASPHALT CONCRETE PAVING 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 
 A. Furnish materials, labor, equipment and services necessary and incidental for the 

installation of asphaltic concrete paving, as shown on the drawings and as 
specified herein. 

 
 B. Work included consists of, but is not limited to, the following: 

1. New asphaltic concrete paving areas such as driveways and parking lots. 
2. Painting and striping of paved areas.  

 
1.02 RELATED SECTIONS 
 

A. The requirements of Division 1 apply to the Work of this Section. 
 

B. Section 02200: Earthwork 
 

C. Section 02222: Trenching and Backfilling for Utilities 
 
1.03 QUALITY ASSURANCE 
 

A. Geotechnical and Topographical Reports:  See Section 31 00 00 Earthwork. 
 
B. Regulatory Requirements: 

  1. Asphaltic concrete shall be designed, manufactured and installed in 
accordance with the requirements of the American Society of Testing 
Materials (ASTM) and The Asphalt Institute (TAI) and shall meet the 
minimum requirements of the latest editions of the following regulations 
and standards, which are hereby included in and made a part of these 
specifications: 

   a. Local Requirements: All work falling under the jurisdiction of the 
City of Portola. 

   b. TAI - Manual MS-2-Mix Design Methods for Asphaltic Concrete. 
   c. TAI - Manual MS-3 Asphalt Plant Manual. 
   d. TAI - Manual MS-8 Asphalt Paving Manual. 
   e. TAI - MS-19 Basic Asphalt Emulsion Manual. 
   f. American Association of State Highway and Transportation 

Officials (AASHTO) - Standard Specifications for Construction of 
Roads and Bridges. 

   g. ASTM D946 - Penetrating - Graded asphalt - cement for use in 
pavement construction. 

2. Maintain one (1) copy of the above noted references on the job site for 
reference at all times. 

 
C. Mix Design:  Asphaltic concrete mix designs shall be prepared under the direct 

supervision of a Professional Civil Engineer experienced in their preparation, and 
licensed in the state of California 
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D. Warranty:  Warrant asphaltic concrete paving against defects in materials and 

workmanship for a period of 5 years.   
 
1.03 SUBMITTALS 
 
1.04 HANDLING AND STORAGE  
 
 A. Asphaltic concrete aggregate stockpiles shall be arranged and used at the plant 

to avoid segregation and contamination.  Frozen or partially frozen aggregates 
shall not be used. 

 
 B. No asphaltic concrete materials shall be stored on site. 
 
1.05 JOB CONDITIONS 

 
1.06 ENVIRONMENTAL REQUIREMENTS 
 
PART 2 – PRODUCTS 
 
2.01 GENERAL REQUIREMENTS 
 
 A. All materials used in the asphaltic concrete paving work shall be obtained from 

the same source and/or manufacturer throughout the entirety of the project. 
 

2.02 AGGREGATE 
 
 A. The aggregate for the asphaltic concrete shall consist of crushed stone or gravel 

(slag of any type will not be permitted) meeting the requirements of ASTM D-448 
for coarse aggregate, ASTM D-1073 for fine aggregate and ASTM D-242 for 
mineral filler. 

 
 B. The gradation of the crushed aggregate shall be a mixture of coarse aggregate, 

retained on a No. 8 sieve, fine aggregate, passing a No. 8 sieve and mineral filler 
passing the No. 200 sieve conforming to the following "Master Job Mix Formula" 
for the binder and wearing course. 

 1. Master Job Mix Formula - Binder Course 
 
 

Sieve 
Size 

Percent Passing By 
Weight 

Job Mix 
Tolerances 

1-1/2" 100 +7 
1" 80 -100 +7 

3/4" 70 - 100 +7 
3/8" 55 - 75 +7 

No. 4 45 - 62 +7 
No. 8 35 - 50 +4 
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Sieve 
Size 

Percent Passing By 
Weight 

Job Mix 
Tolerances 

No. 30 19 - 30 +4 
No. 50 19 - 23 +4 
No. 100 7 - 15 +4 
No. 200 1 - 8 +2 

 
2. Master Job Mix Formula - Wearing Course 

 
Sieve 
Size 

Percent Passing By 
Weight 

Job Mix 
Tolerances 

3/4" 100 +7 
1/2" 80 -100 +7 
3/8" 70 - 90 +7 

No. 8 35 - 50 +4 
No. 30 18 - 29 +4 
No. 50 13 - 23 +4 
No. 100 8 - 16 +4 
No. 200 4 - 10 +2 

 
3. When wearing course has a thickness of 1" or less compacted depth the 

gradation of the aggregate shall be modified to permit 100% to pass the 
1/2" sieve, 80% - 100% to pass the 3/8" sieve and 55% - 75% to pass the 
No. 4 sieve. 
 

 C. Cal Trans State Highway department specifications closely conforming to the 
above "Master Job Mix Formula" and approved by the Soils Engineer may be 
substituted; however, job mix tolerances shall be maintained. 
 

 D. Maximum aggregate size shall be no greater than one-half of the design 
thickness of the binder or wearing course.  Gradation percentages shall closely 
parallel the median wherever possible. 

 
E. Do not store reclaimed asphalt concrete or aggregate base with reclaimed 

asphalt concrete within 100 feet measured horizontally of any culvert, 
watercourse, or bridge. 

 
2.03 ASPHALTIC CONCRETE MIX 
 

A. Asphalt cement for asphaltic concrete mixture shall be Penetration Grade 60-70 
or 85-100 conforming to AASHTO designation M20 or Viscosity Grade AC-20 
conforming to AASHTO designation M-226. 
1. Binder course shall contain 4.5% to 6% by weight of mixture of asphalt 

cement. 
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2. Wearing course shall contain 5% to 7% by weight of mixture of asphalt 
cement. 

 
 B. Asphalt for tack coat shall be slow setting emulsified asphalt SS-1 or SS-1h 

conforming to AASHTO designation M-140. 
 

 C. Cracking Sealant:  ASTM D3405 or ASTM D1190. 
 
 D. Plant mixed asphaltic concrete mixture shall meet the following requirements 

when tested by the Marshall Method, ASTM D-1559.  The requirements are 
based on the asphaltic concrete being compacted with 50 blows and tested at 
140 degrees F. 

 
Physical Test Binder Course Wearing Course 
Stability (min.) 1500 psi 1500 psi 
Flow (1/100") 6 - 18 6 - 18 

Total Voids (%) 2 - 5 3 - 6 
 
  1. Asphalt cement content shall be 4.5 - 7.0 percent by weight of total mix 

(See Item A).  Upper limit may be raised when using absorbent 
aggregate. 

  2. Optimum asphalt cement content shall be determined by the Marshall 
Method test property curve.  The amount of asphalt cement shall be 
selected to meet specified stability and flow requirements.  A 1% 
tolerance in air voids is permitted. 

  3. Use dry material to avoid foaming.  Mix uniformly and thoroughly. 
 
2.04 GEOTEXTILE FABRIC 
 
 A. The fabric shall be needle punched, non-woven, thermally bonded on one side 

100% polypropylene staple fiber fabric, conforming to the following:  
  1. Tensile Strength, either direction – ASTM D4632 101 Lbs/kn minimum 
  2. Elongation at Break, either direction- ASTM D4632 50% minimum.  
  3. Mullen Burst Strength  – ASTM D3786 180 PSI minimum 
 4. Weight – ASTM D3776 4.1 oz/SY minimum 
 5. Asphalt Retention by Fabric ASTM D6140 26.9 oz/SY residual min 
 
 B. Provide a Certificate of Compliance for the paving fabric used on the project to 

project Architect for approval.  Paving fabric shall be delivered to job site with 
protective cover capable of protecting the fabric from Ultraviolet ray, abrasion 
and water.   
 

 C. Fabric shall be Mirapave 500 as manufactured by MIRAFI Construction Products, 
(706-693-2226) or equal. 
 

 D. Tack Coat  shall be per the fabric manufactures recommendation and compatible 
with the finished asphaltic concrete courses.     

 
2.05 ASPHALTIC CONCRETE PAVEMENT DESIGN 
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 A. Asphaltic pavement shall be as shown on the drawings, and shall have the 

minimum compacted thicknesses as detailed on the drawings and as specified in 
the governing soils report.  

 
 B. All thicknesses are compacted thicknesses.  See site drawings for extent and 

type of paving locations.  
 
PART 3 – EXECUTION 
 
3.01 EXAMINATION 
 
 A. Verify that the aggregate base course has adequate compaction, is stabilized 

and dry and is adequate to support paving imposed loads.  Aggregate base 
course must be approved by the Soils Engineer prior to beginning paving 
operations. 

 
3.02 PREPARATION 
 
3.03 INSTALLATION 
  
3.04 TOLERANCES 
 
3.05 FIELD QUALITY CONTROL 
 
 3.06 CLEAN UP 
 

 
END OF SECTION 
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SECTION 02520 - CONCRETE CURBS, SIDEWALKS AND PAVING 
 
PART 1 – GENERAL 
 
1.01 REQUIREMENTS 
 

A. All applicable portions of Division 1 - General Requirements are to be considered 
as included with this section. 

 
1.02 CODES 
 
1.03 DESCRIPTION 
 

A. Furnish all materials, labor, equipment, services, etc., necessary and incidental 
for the completion of all Portland Cement concrete curbs, walks and helipad as 
shown on the drawings and as specified herein. 

 
1.04 RELATED SECTIONS 
 

A. Related work specified elsewhere. 
 

1.05 SUBMITTALS 
 
1.06 DELIVERY, STORAGE, AND HANDLING 
 
1.07 QUALITY ASSURANCE 
 

A. Building Code of the City, County and State in which this development is located. 
B. State Highway or Department of Transportation Specifications in which this 

development is located if applicable.  
C. Manuals of Standard Practice of the Concrete Reinforcing Steel Institute (CRSI) 

and the Western Concrete Reinforcing Steel Institute (WCRSI). 
D. American Concrete Institute (ACI), “Recommended Practice for Concrete 

Formwork” ACI 347. 
E. American Concrete Institute (ACI), “Specifications for Structural Concrete for 

Buildings”, ACI 301. 
F. American Concrete Institute (ACI), “Recommend Practice for Concrete Floor and 

Slab Construction”, ACI 302. 
G. American Concrete Institute (ACI), “Recommended Practice for Measuring, 

Mixing, Transporting and Placing Concrete” ACI 304. 
H. American Concrete Institute (ACI) “Recommended Practice for Hot Weather 

Concreting”, ACI 305R. 
I. American Concrete Institute (ACI) “Recommended Practice for Cold Weather 

Concreting”, ACI 306R. 
J. American Concrete Institute (ACI) “Building Code Requirements for Reinforced 

Concrete”, ACI 318. 
K. “Standard Specifications for Construction of Roads and Bridges”, American 

Association of State Highway and Transportation Officials (AASHTO). 
 
1.08 JOB CONDITIONS 
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1.09 ENVIRONMENTAL REQUIREMENTS 
 
1.10 WARRANTY 
 

A. This contractor shall warrant all materials and workmanship. See Division 1 of 
the Specifications. 

 
PART 2 – PRODUCTS 
 
2.01 MATERIALS 
 
2.02 ADMIXTURES 
 
2.03 ACCESSORIES 
 
2.04 CONCRETE MIX 

 
2.05 CONCRETE PRODUCTION 
 
2.06 FABRICATION 
 
PART 3 – EXECUTION 
 
3.01 EXAMINATION 
 
3.02 PREPARATION 
 
3.03 INSTALLATION 
 
3.04 CONCRETE FINISH 
 
3.05 CURING AND PROTECTION 
 
3.06 TOLERANCES 
 
3.07 FIELD QUALITY CONTROL 
 
3.08 DEFECTIVE CONCRETE 
 
3.09 REPAIRING AND PATCHING 
 
3.10 FIELD QUALITY CONTROL 
 
3.11 CLEAN UP 
 

  
END OF SECTION 
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SECTION 02580 - PAVEMENT MARKING AND SIGNAGE 
 
PART 1 - GENERAL 
 
1.01 Requirements 
 
1.02 Codes 
 
1.03 Description 
 
 A. Provide pavement markings at parking lot and helipad per drawings. 
 
1.04 Related Sections 
 
1.05 Delivery, Storage and Handling 
 
1.06 Quality Assurance 
 
1.07 Job Conditions 
 
1.08 Warranty 
 
PART 2 - PRODUCTS 
 
2.01 Material 

 
2.02 Manufacturers 
 
PART 3 - EXECUTION 
 
3.01 Examination 
 
3.02 Installation 
 
3.03 Tolerances 
 
3.04 Field Quality Control 

 
3.05 Clean-Up 
 
 
 

END OF SECTION 



HAMMIL VALLEY ES STATION    BUDGET PACKAGE PHASE 
MONO COUNTY, CALIFORNIA    OUTLINE SPECIFICATIONS  
DEPT. OF PUBLIIC WORKS 
 

WATER SYSTEM 
02660 - 1 

SECTION 02660 - WATER SYSTEM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Piping for potable-water service outside the building. 
 
 B. Piping for fire-protection water service outside the building. 
 
 C. Well for domestic and fire protection water supply. 
 
1.02 SYSTEM PERFORMANCE 
 
 A. Potable-Water-Service Minimum Working-Pressure Rating:  160 psig. 
 
1.03 SUBMITTALS 
 
 A. Coordination Drawings. 
 
1.04 MATERIALS 
 
 A. Pipe and Fittings: 
 
  1. Ductile-iron pipe and push-on fittings with gasketed joints. 
  2. Class 200 PVC plastic fire-service pipe and ductile-iron fittings with 

gasketed joints. 
 
1.05 COMPONENTS 
 
 A. Piping Specialties: 
 
  1. Flexible connectors. 
  2. Dielectric Fittings:  Unions, Flanges, Couplings and Nipples. 
 
 B. Polyethylene encasement for ductile-iron piping. 
 
 C. Valves: 
 
  1. AWWA gate valves, non-rising stem. 
  2. Valve boxes. 
  3. Indicator posts. 
 
 D. Specialty Valves:  Pressure regulating and Flow regulating. 
 
 E. Detector check valves. 
 
 F. Backflow Preventers:  Reduced pressure principle backflow prevention assembly 

and reduced pressure principle backflow prevention detector assembly. 
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 G. Alarm Devices:  Water-flow indicators, Supervisory switches and Pressure 
switches. 

 
 H. Detectable plastic underground warning tape. 
 
 I. Well pump. 
 
 

END OF SECTION 
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SECTION 02685 - GAS DISTRIBUTION SYSTEM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Propane gas distribution outside the building. 
 
1.02 SYSTEM PERFORMANCE 
 
 A. Minimum Working-Pressure Ratings: 
 
  1. Piping and Valves:  100 psig. 
  2. Service Regulators:  100 psig. 
  3. Service Meters:  65 psig. 
 
1.03 MATERIALS 
 
 A. Pipes:  Polyethylene plastic. 
 
 B. Shutoff Valves:  Lubricated tapered plug, Ball, Lubricated plug. 
 
 C. Valve boxes. 
 
 D. Service Regulators:  Single-stage, steel jacketed. 
 
 E. Service Meters:  Positive-displacement type. 
 
 F. Earthquake, automatic shutoff. 
 
 G. Underground warning tape. 
 
 H. Concrete bases. 
 
1.04 INSTALLATION 
 
 A. Service Piping:  Underground. 
 
 

END OF SECTION 
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SECTION 02720 - STORM DRAIN SYSTEM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Storm drainage outside the building, including gravity-flow piping. 
 
1.02 SYSTEM PERFORMANCE 
 
 A. Gravity-Flow, Nonpressure-Piping Pressure Rating:  Systems test pressure. 
 
1.03 SUBMITTALS 
 
 A. Coordination Drawing. 
 
1.04 MATERIALS 
 
 A. Pipes and Fittings: 
 
  1. Reinforced concrete pipe. 
  2. Corrugated-steel pipe with banded joints. 
 
 B. Special Pipe Couplings and Fittings: 
 
  1. Pipe Couplings:  Sleeve type. 
 
 C. Manholes:  Normal-traffic precast concrete and/or Cast-In-Place concrete with 

frames and grates. 
 
 D. Catch Basins:  Normal-traffic precast concrete and/or Cast-In-Place concrete 

with frames and grates. 
 
 E. Stormwater Inlets:  Curb gutter combination inlets. 
 
 F. Backwater Valves:  Gray iron. 
 
 G. Stormwater Clarifier:  oil and water separation tanks, precast concrete, 2,500-

gallon capacity. 
 
 H. Pipe Outlets:  Cast-In-Place concrete head walls with riprap. 
 
 

END OF SECTION 
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SECTION 02730 - SEWER SYSTEM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Sanitary sewerage outside the building, including gravity-flow piping. 
 
1.02 SUBMITTALS 
 
 A. Coordination Drawings. 
 
1.03 MATERIALS 
 
 A. Pipes and Fittings: 
 
  1. PVC sewer pipe and fittings with bell and spigot gasketed joints. 
  2. PVC profile gravity sewer pipe and fittings with bell and spigot gasketed 

joints. 
 
 B. Manholes:  Normal-traffic precast concrete and/or Cast-In-Place concrete with 

frames and covers. 
 

C. Cleanouts:  Gray iron. 
 
 D. Septic tank 
 
 
1.04  OBTAIN COUNTY PERMITS & INSPECTIONS AS REQUIRED BY LOCAL AUTHORITY 
 
 

END OF SECTION 
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SECTION 02810 - IRRIGATION SYSTEM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Pipe and fittings, valves, sprinklers, controls, wiring, trenching, backfill and 

programming. 
 
1.02 SYSTEM PERFORMANCE 
 
 A. Minimum Water Coverage:  100 percent overlap of heads. 
 
1.03 SUBMITTALS 
 
 A. Approval of all parts and equipment prior to installation. 
 
1.04 MATERIALS 
 
 A. Piping: 
 
  1. Aboveground, Pressure piping:  Type K. 
  2. Underground, Pressure Piping:  Schedule 40 PVC pipe. 
  3. Circuit Piping:  SDR 21 PVC pressure-rated pipe. 
  4. Drip Emitter Distribution Tubing:  0.25” O.D. vinyl tubing. 
  5. Underground Branches at Sprinklers and Devices:  Schedule 80 PVC 

pipe. 
  6. Risers to Aboveground Sprinklers and Specialties:  Schedule 80 PVC 

pipe. 
 
 B. Valves: 
 
  7. Aboveground, Shut-off-Duty:  Bronze ball valve. 
  8. Underground, Shutoff Duty:  Bronze Gate valve. 
  9. Underground, Manual Control:  Bronze gate valve. 
  10. Control:  Plastic diaphram valve. 
 
 C. Valve Boxes:  Molded plastic or concrete with cast-iron lid in traffic areas. 
 
 D. Sprinklers:  Bubbler, Pop-up, fixed-pattern spray. 
 
 E. Specialties:  Pressure regulators, Single-outlet emitters, Multiple-outlet emitters, 

Drip tubes. 
 
 F. Automatic Control System:  Low voltage, with exterior control enclosure, 

transformer, timing device and wiring. 
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1.05 FIELD QUALITY CONTROL 
 
 A. Hydrostatically test piping and valves before backfilling. 
 
 B. Operate on automatic mode prior to installation of planting. 
 
 C. Commissioning activities. 
 
 

END OF SECTION 
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SECTION 02830 - CHAIN LINK FENCING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Standard industrial fencing, consisting of wire mesh. 
 
1.02 MATERIALS 
 
 A. Wire Mesh Fabric: 
 
  1. ASTM A116, Class 1. 
 
 B. Framework: 
 
  1. Galvanized Steel:  Type I round. 
 
 C. Gates:  Swinging, metal pipe type. 
 
1.03 INSTALLATION 
 
 A. Install fencing with top rail. 
 
 B. Install fencing with bottom rail. 
 
 

END OF SECTION 
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SECTION 02900 - LANDSCAPE PLANTING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Planting includes the layout, soil preparation, excavation for and planting of 

landscape materials, including seeded lawn, containerized trees and shrubs. 
 
1.02 SUBMITTALS 
 
 A. Seed and container plants and nursery sources. 
 
 B. Soil amendments. 
 
 C. Mulch, tree stakes and ties. 
 
1.03 WARRANTY 
 
 A. Plantings in healthy growing condition:  One year. 
 
1.04 PLANT ESTABLISHMENT PERIOD 
 
 A. All plantings:  60 calendar days following installation.  Maintain until acceptance 

of project. 
 
1.05 MATERIALS 
 
 A. Containerized trees and shrubs:  Graded to American Standard for Nursery 

Stock, ANSI Z60.1. 
 
 B. Topsoil:  Amend existing topsoil and add approved imported topsoil to make 

required grades. 
 
 C. Soil Amendments:  Bagged or bulk form in accordance with soil report 

requirements. 
 
 D. Fertilizers:  Pelleted and pill form, general purpose and slow release types. 
 
 E. Mulches:  Composted for amending soil, and shredded wood and bark for 

surface. 
 
 F. Seed:  Cool season blend, harvested in current year with certified germination 

rate. 
 
 G. Miscellaneous materials:  Herbicides:  Iodgepole pine stakes with self-tying 

acrylic plastic ties. 
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1.06 INSTALLATION 
 
 A. Complete installation and operate sprinkler systems prior to any plant installation. 

 Complete fine grading and install plants in watering basins and commence 
irrigation program. 

 
 

END OF SECTION 
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SECTION 02960 - EROSION CONTROL 
 
PART 1 - GENERAL 
 
1.01 SCOPE OF WORK 
 

A.  General: Provide all materials, equipment and labor necessary to furnish and 
install straw wattles or silt fence barriers at locations shown on the Drawings and 
on Contractors Storm Water Pollution Prevention Plan. 

 
B. Permit: Prepare a Storm Water Pollution Prevention Plan (SWPPP) tailored to 

the Contractor's operations, methods and equipment. Comply with State Water 
Resources Control Board requirements. Obtain and pay for permit in Owner's 
name from State Water Resources Control Board. 

 
C. Storm Water Pollution Prevention Plan (SWPPP): The SWPPP shall be provided 

by the Contractor prior to the start of work. The SWPPP shall be tailored to the 
contractor’s approach to the work in this contract. The Contractor shall as a 
minimum address: 

 
1. Cut and fill operations 

 
2. Temporary stockpiles 

 
3. Vehicle and equipment storage, maintenance and fueling operations 

 
4. Concrete, plaster, mortar and paint disposal 

 
5. Dust control 
 
6. Tracking of dirt, mud on off-site streets 

 
7. Pipe flushing 

 
1.02 QUALITY ASSURANCE 
 

A. General: Comply with governing codes and regulations. 
 
1.03  SUBMITTALS 
 

A. Storm Water Pollution Prevention Plan: The Contractor shall submit and obtain 
the Storm Water Pollution Prevention Permit prior to beginning work on site. 

 
B. Notice Of Intent (NOI): The Contractor shall submit a NOI to the State Water 

Resources Control Board prior to beginning work on site.  
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PART 2 – PRODUCTS 
 
2.01 MATERIALS 
 

A. Straw Wattles: Shall be new manufactured straw roles in compliance with state 
requirements for sediment control. 

 
B. Silt Fences: Shall be as detailed in the Drawings. 

 
 C. Filter Bag: Shall be as required by Sacramento County Standards. 
 
PART 3 - EXECUTION 
 
3.01 INSTALLATION 
 

A. Straw Wattles: Shall be installed per the drawings and/or as required by the 
SWPPP.  

 
B. Silt Fences: Shall be installed per the Drawings and/or as required by the 

SWPPP. Bales shall be placed so that the top of the bale placed around an inlet 
is not higher than the lowest point of the surrounding grade. 

 
 C. Filter Bags: Shall be installed as required by manufactures requirements. 
 
3.02 MAINTENANCE AND REMOVAL: 
 

A. General: Maintain and repair existing and new erosion control facilities 
throughout the construction period. Remove silt build up at straw wattles and/or 
silt fences as needed. Repair damage to earth slopes and banks. Erosion control 
measures shall be left in place until final paving and landscaping are complete. 

 
B. Monitoring: Provide monitoring of erosion control measures before and after 

storm events. Provide a daily log of construction activities and impact on erosion 
control measures. Update SWPPP continuously throughout construction period. 

 
C. Cleaning: Keep area clean of debris. 
 
D. Remove erosion control measures prior to placing finish landscaping. 

 
 
 

END OF SECTION 
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SECTION 03150 - FORMS 
 
PART 1 - GENERAL 
 
1.01 GENERAL REQUIREMENTS 

 
 A. All applicable portions of Division 1, including the Drawings and General 

Provisions of the Contract, the General and Supplementary Conditions and 
Division 1 Specification Sections apply to Work of this Section as if printed 
herein. 

 
1.02 SCOPE 

 
A. Design, furnish and install forms for concrete as indicated on drawings and 

specified here. Remove forms and shores at specified time. Clean up. 
 
1.30 RELATED WORK (See also Table of Contents) 

 
A. Structural Steel: Section 05120. 
 
B. Items relating solely to mechanical or electrical work are included under those 

Divisions, except as specifically indicated otherwise on Drawings. 
 
C. Reinforcing Steel: Section 03210. 
 
D. Cast-In-Place Concrete: Section 03301. 

 
1.04 QUALITY ASSURANCE 

 
A. General: 
 

1. Conform to all requirements of ACI 347 and CBC Section 1906A.1 and 
1906A.2. 

 
B. Standards and References: (Latest Edition unless otherwise noted) 
 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 

 
A. Form Material: 

 
B. Fiber Forms. 
 
C. Form Clamps. 
 
D. Form Ties:  
 
E. Spreaders: Metal (no wood). 
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F. Form Coating. 
 
G. Joint Tape. 
 
H. Expansion Joint Filler. 
 
I. Extruded Polystyrene Foam. 
 

PART 3 - EXECUTION 
 
3.01 FORM CONSTRUCTION 
 
3.02 CLEANING OF FORMS 
 
3.03 INSPECTION OF FORMS 

 
3.04 REMOVAL OF FORMS AND SHORING 

 
3.05 ADJUSTING AND CLEANING 

 
 

END OF SECTION 
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SECTION 03200 - CONCRETE REINFORCEMENT 
 
PART 1 - GENERAL 
 
1.10 GENERAL REQUIREMENTS 
 

A. Requirements of Division 1 apply to all work of this Section. 
 
1.02 SCOPE 
 

A. Unless noted otherwise, furnish and install reinforcing for all concrete, including 
dowels, chairs, spacers, bolsters, etc., necessary for supporting and fastening 
reinforcement in place as shown on the Drawings and specified herein. 

 
1.03 RELATED WORK (See also Table of Contents) 
 

A. Section 03100: Concrete Formwork 
 
B. Section 03301: Cast-In-Place Concrete 
 
C. Section 04222: Concrete Unit Masonry (CMU) 
 

1.04 QUALITY ASSURANCE 
 

A. General: 
 

1. Acceptable Manufacturers. 
 
2. Installer Qualifications. 
 
3. Welding Qualifications. 
 
4. Reinforcement Work shall conform to ACI 301 and CBC Section 1907A, 

as minimum standards. 
 
5. Allowable Tolerances: 
 

B. Standards and References: (Latest Edition unless otherwise noted): 
 

1. American Concrete Institute (ACI). 
 

a. ACI 301 - "Specifications for Structural Concrete for Buildings". 
b. ACI 315 - "Details and Detailing of Concrete Reinforcing". 
 

2. American Society for Testing and Materials (ASTM). 
 

a. ASTM A82 - "Cold Drawn Wire for Concrete Reinforcement". 
b. ASTM A185 - "Welded Steel Wire Fabric for Concrete 

Reinforcement". 
c. ASTM A615 - "Deformed and Plain Billet-Steel Bars for Concrete 
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Reinforcement". 
d. ASTM A706 – “Low Alloy Steel Deformed Bars for Concrete 

Reinforcement”. 
 

3. Concrete Reinforcing Steel Institute (CRSI) - "Manual of Standard 
Practice". 

 
4. 2001 California Building Code (CBC), Volumes 1, 2, 3, with State of 

California Amendments. 
 

C. Submittals: (Submit under provisions of Section 01300) 
 

1. Shop Drawings. 
 
2. Certified mill test reports of supplied reinforcing indicating chemical and 

physical analysis in accordance with ASTM A615. 
 
3. Product Data: 
 

a. Manufacturer's specifications and installation instructions for 
splice devices. 

a. Bar Supports. 
 

4. Certificates of Compliance with specified standards: 
 

a. Reinforcing bars. 
b. Welded wire fabric. 
b. Welding electrodes. 
 

5. Samples: Only as requested by Architect. 
 

D. Tests and Inspections: 
 

1.05 PRODUCT DELIVERY, STORAGE AND HANDLING 
 
A. Deliver reinforcement to project site in bundles marked with metal tags indicating 

bar size and length. 
 
B. Handle and store materials to prevent contamination. 
 
C. Deliver and store welding electrodes in accordance with AWS D12.1. 
 

PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. Reinforcement Bars: ASTM A615, Grade 60. 
 
B. Stirrups and Ties: ASTM A615, Grade 60. 
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C. Steel Dowels: Same grade as bars to which dowels are connected. 
 
D. Welded wire Fabric: ASTM A185. 
 
E. Tie Wires: FS-QQ-W-461, annealed steel, black, 16 gauge minimum. 
 
F. Welding Electrodes: AWS D1.4, low hydrogen, E70XX series. 
 
G. Bar Supports: 
 
H. Mechanical Couplers: Comply with CBC sections 1912A.14.3.3 and 1912A.15.4. 
 
I. Masonry Ties: Comply with CBC requirements. 
 

PART 3 - EXECUTION 
 
3.01 FABRICATION 
 
3.02 CONDITION OF SURFACES 
 

A. Examine surfaces and conditions receiving or affecting the work. Do not proceed 
until unsuitable conditions have been corrected. 

 
3.03 GENERAL 
 

A. Concrete shown without reinforcing shall be reinforced as similar parts shown 
with reinforcing except where concrete is specifically noted to be unreinforced. 

 
3.04 PLACEMENT 
 

A. All reinforcement shall be accurately set in place, lapped, spliced, spaced rigidly 
and securely held in place and tied with specified wire at all splices and crossing 
points. All wire tie ends shall point away from the form. Carefully locate all dowel 
steel to align with wall and column steel. 

 
B. Bar Supports. 
 
C. Steel Adjustment. 
 
D. Splices. 

 
E. Welding. 

 
F. Welded Wire Fabric. 
 
G. Reinforcement shall be free of mud, oil or other materials that may reduce bond 

at the time concrete is placed. Reinforcement with tightly adhered rust or mill 
scale will be accepted without cleaning provided that rusting has not reduced 
dimensions and weights below applicable standards. Remove loose rust. 
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H. Protection against rust. 
 

I. Drawing Notes: Refer to notes on Drawings for additional reinforcement 
requirements. 

 
J. Mechanical and Electrical Drawings: Refer to Mechanical and Electrical Drawings 

for formed concrete requiring reinforcing steel. All such steel shall be included 
under the work of this Section. 

 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Cast-in-place concrete, including formwork, reinforcement, concrete materials, 

mix design, placement procedures and finishes for the following: 
 
  1. Footings. 
  2. Slabs-on-grade. 
  3. Accessible parking and flatwork 
  4. Helipad 
 
1.02 SUBMITTALS 
 
 A. Design mixes. 
 
 B. Shop Drawings for steel reinforcement. 
 
1.03 MATERIALS 
 
 A. Reinforcement:  Deformed Bars Grade 60. 
 
 B. Concrete Materials: 
 
  1. Portland Cement:  ASTM C150, Type I or II. 
  2. Aggregates:  Normal weight. 
  3. Admixtures:  Air entraining, Water reducing. 
 
 C. Related Materials: 
 
  1. Vapor Retarder:  Class A polyethylene sheet. 
  2. Fine graded granular material. 
  3. Granular fill. 
  4. Joint-filler strips. 
  5. Reglets. 
  6. Dovetail anchor slots. 
 
 D. Floor and Slab Treatments:  Unpigmented mineral dry-shake floor hardener. 
 
 E. Curing Materials:  Clear waterborne, membrane-forming curing waterborne 

compound. 
 
1.04 CONCRETE MIXES 
 
 A. Compressive Strength (28 Day): 
 
  1. Footings and foundation Walls:  3500 psi. 
  2. Slabs-on-Grade:  3500 psi. 

CAST-IN-PLACE CONCRETE 
03301 - 1 
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 B. Mixing:  Ready mixed or Project site. 
 
1.05 INSTALLATION 
 
 A. Formed Surface Finishes:  Smooth formed. 
 
 B. Floor and Slab Finishes: 
 
  1. Scratch:  Surfaces to receive mortar setting beds for tile. 
  2. Float:  Surfaces to receive trowel finish. 
  3. Trowel:  Surfaces exposed to view and surfaces to be covered with 

resilient flooring. 
  4. Broom:  Exterior concrete platforms, steps & ramps. 
  5. Slip Resistive Aggregate:  Concrete stair treads and ramps. 
  6. Mineral dry shake floor hardener. 
 
1.06 FIELD QUALITY CONTROL 
 
 A. Testing Agency:  State employed. 
 
 

END OF SECTION 
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SECTION 03480 - PRECAST CONCRETE SPECIALTIES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Wheelstops:  Standard, prefabricated, reinforced precast product, 72” long x 9” 

wide x 5-1/4” high with chamfer at top corners; Christy Concrete Products Model 
M20W7BB or approved equal. 

 
 

END OF SECTION 
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SECTION 04200 - MASONRY 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Exterior Wall Construction: 
 
  1. Solid grouted reinforced hollow unit masonry. 
 
 B. Interior Construction: 
 
  1. Load-bearing partitions. 
 
1.02 QUALITY ASSURANCE 
 
 A. Independent Testing Lab:  masonry units, mortar and grout. 
 
1.03 MATERIALS 
 
 A. Concrete Units:  Hollow concrete masonry units, split-face. 
 
 B. Reinforcing:  Steel bars ASTM A615 Grade 60. 
 
 C. Embedded Flashing:  Sheet metal. 
 
 D. Mortar and Grout. 
 
1.04 INSTALLATION 
 
 A. Bond Pattern:  One-half running bond. 
 
 B. Parge below-grade masonry. 
 
 C. Recycle clean masonry waste as fill material. 
 
  

END OF SECTION 
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SECTION 05120 - STRUCTURAL STEEL 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Structural Steel Items: 
 
  1. Columns. 
  2. Rafters for metal building 
 
1.02 QUALITY ASSURANCE 
 

A. General:  
1. Comply with the referenced ASTM standards for materials. 
2. Perform all welding only with AWS certified welders. 
3. Verification of accuracy: 

a.   Engage and pay for a registered civil engineer or licensed land 
surveyor to check the alignment, plumbness, elevation, and overall 
accuracy of the erected framing at appropriate stages during 
construction and at completion of erection. He shall submit written 
verification that the entire installation is in accordance with the 
contract documents. 

b.   Columns shall be verified at each lift. Column shim details and 
procedures shall be submitted for review. 

4. Paint: 
a.   Single Source Responsibility: Provide primers and other undercoat 

paint produced by same manufacturer as finish coats. Use thinners 
approved by paint manufacturer, and use within recommended limits. 

b.   Coordination of Work: Review other Sections in which prime paints 
are to be provided to ensure compatibility of coatings system for 
various substrates. Upon request, furnish information or 
characteristics of finish materials to be used. 

c.   Requirements of Regulatory Agencies: Comply with applicable rules 
and regulations of governing agencies for air quality control. 

 
B. Except where other requirements are specified, comply with the following 

standards by American Institute of Steel Construction (AISC) and American 
Welding Association (AWS): 
1. AISC "Specification for Structural Steel Buildings". 
2. AISC "Code of Standard Practice for Steel Buildings and Bridges". 
3. AISC "Specifications for Structural Joints Using A325 or A490 Bolts". 
4. AISC "Specifications for Architecturally Exposed Structural Steel". 
5. AWS D1.1 "Structural Welding Code". 
6. ASTM A6 "General Requirements for Delivery of Rolled Steel Plates, 

Shapes, Sheet Piling and Bars for Structural Use". 
7. SSPC-Vis 1 Pictorial Surface Preparation Standards for Painting Steel 

Structures 
8. SSPC-SP2 Hand Tool Cleaning 
9. SSPC-SP3 Power Tool Cleaning 
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10. SSPC-SP6 Commercial Blast Cleaning 
11. SSPC-PA2 Measurement of Dry Paint Thickness with Magnetic Gauges 
12. 2007 California Building Code (CBC) with State of California 

Amendments 
 
1.03 MATERIALS 
 

A. Structural Steel: Except where indicated on drawings. 
1. W shapes: ASTM A572-50 or ASTM A992-50 unless indicated otherwise 

on drawings. 
2. Channels and other rolled shapes: ASTM A36 unless indicated otherwise 

on drawings. 
3. Angles, plates and bars: ASTM A36 unless indicated otherwise on 

drawings. 
 
B. AISC group 4 and 5 shapes and plates greater than 2 inches thick: ASTM A36 

and/or ASTM A572 Grade 50 with supplementary requirements S91 Fine 
Austenitic Grain Size and S5 Charpy V-Notch Impact Test. For location of 
Charpy V-Notch test, see ASTM A6 Supplementary Requirement S30. Charpy V-
Notch test shall be per ASTM A673, frequency P and shall meet a minimum 
average value of 20 ft-lbs absorbed energy at 70o F.  

 
C. Cold-Formed Steel Tubing: ASTM A500, Grade B. 
 
D. Steel Pipe: ASTM A53, Type E or S, Grade B. 
 
E. Anchor Bolts: All anchor bolts cast in concrete or masonry shall be headed bolts 

with cut threads conforming to ASTM F1554 grade 36, 55 or 105 as indicated on 
drawings. 

 
F. Machine Bolts: ASTM A307. 
 
G. High Strength Bolts, Nuts and Washers: Install in accordance with requirements 

for A325 and A490 slip critical and snug tight conditions as indicated on 
drawings. Install high strength bolts with snug tight type connections with threads 
included in shear plane except as otherwise noted. Install hardened washers in 
conformance with AISC Specifications. 
1. Bolt Specifications: Bolts shall conform to the requirements of the current 

edition of the Specifications of the American Society for Testing and 
Materials for High-Strength Bolts for Structural Steel Joints, ASTM A325, 
Heat Treated Steel Structural Bolts, 150 ksi Minimum Tensile Strength, 
ASTM A490 as indicated on drawings. 

2. Bolt Geometry: Bolt dimensions shall conform to the current requirements 
of the American National Standards Institute for Heavy Hex Structural 
Bolts, ANSI Standard B18.2.1. The length of bolts shall be such that the 
end of the bolt will be flush with or outside the face of the nut when 
properly installed. 

3. Nut Specifications: Nuts shall conform to the current chemical and 
mechanical requirements of the American Society for Testing and 
Materials Standard Specification for Carbon and Alloy Steel Nuts, ASTM 
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A563, Appendix Table X1.1. Provide grade A Heavy Hex nuts for grade 
36 threaded rods. Use grade C, Heavy Hex nuts for grade 55 and 105 
threaded rod..… 

4. Washers: Flat circular washers and square or rectangular beveled 
washers shall conform to the current requirements of the American 
Society for Testing and Materials Standard Specification for Hardened 
Steel Washers, ASTM F436. 

5. Tension Control Fastener System: Bolts shall conform to the 
requirements of the current edition of the Specifications of the American 
Society for Testing and Materials for Twist Off Type Tension Control 
Structural Bolt/Nut/Washer Assemblies, ASTM F1852, providing 
equivalent properties to ASTM A325 or A490 as indicated on drawings. 

 
H. Headed Stud-Type Shear Connectors: ASTM A108 Grade 1015 or 1020 Cold-

finished carbon steel with dimensions complying with AISC Specifications. 
1. Tensile strength, 60,000 psi. 
2. Elongation in 2 inches, 20 percent 
3. Reduction of area, 50 percent. 

 
I. Provide hexagonal heads and nuts for all connections per ASTM A563, Appendix 

Table X1.1. 
 
J. Electrodes for Welding: Comply with AWS Code, E70 Series minimum. 

Fabricator to select proper electrodes according to weld procedures as 
submitted.  

 
K. Shop Primer: 

 
L. Powder Driven Fasteners:  
 
M. Expansion Bolts:  
 

1.04 SOURCE QUALITY CONTROL 
 
 A. Provide mill certificates or test. 
 
1.05 FIELD QUALITY CONTROL 
 
 A. Testing Agency:  State employed. 
 
  

END OF SECTION 
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SECTION 05500 - METAL FABRICATIONS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. METAL FABRICATIONS: 
 
  1. Loose bearing and leveling plates, galvanized. 
  2. Loose steel lintels, galvanized. 
  3. Shelf angles, galvanized. 
  4. Steel framing and supports for overhead, countertops, mechanical and 

electrical equipment. 
  5. Steel pipe columns for supporting wood frame construction. 
  6. Prefabricated building columns. 
  7. Metal angle corner guards. 
  8. Metal edgings. 
  9. Miscellaneous metal trim. 
  10. Pipe guards, galvanized. 
  11. Wheel guards. 
  12. Pipe bollards, Schedule 80 steel. 
 
1.02 MATERIALS 
 
 A. Materials:  Steel angles, Steel tubing, Steel pipe, Iron castings, Aluminum. 
 
 B. Miscellaneous Framing and Supports:  Galvanize exterior and interior locations. 
 
 C. Miscellaneous Steel Trim:  Galvanize exterior and interior locations.   
  
  

END OF SECTION 
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SECTION 05521 - PIPE AND TUBE RAILINGS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Steel pipe and tube handrails and railing systems attached to walls with brackets. 
 
1.02 QUALITY ASSURANCE 
 
 A. Fabricator to engineer and fabricate handrails and railing systems to withstand 

design loads. 
 
1.03 MATERIALS 
 
 A. Steel:  Galvanized. 
 
1.04 FABRICATION 
 
 A. Changes in Direction of Members:  As detailed by flush radius bends. 
 
 B. Connections:  Welded. 
 
 C. Toe boards. 
 
 D. Finishes: 
 
  1. Steel:  galvanized with shop primer. 
  
  

END OF SECTION 
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SECTION 06101 - ROUGH CARPENTRY 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Framing with dimension lumber and engineered wood products. 
 
 B. Wood furring, grounds, nailers and blocking. 
 
 C. Sheathing. 
 
1.02 MATERIALS 
 
 A. Wood Treatment:  Preservative. 
 
 B. Framing: 
 
  1. Non-Load-Bearing Interior partitions:  Dimension lumber. 
  2. Load-Bearing Walls:  Dimension lumber. 
 
 C. Engineered Wood Products:  Prefabricated wood I-joists. 
 
 D. Concealed, Performance-Rated Structural-Use Panels:  Combination subfloor-

underlayment, wall sheathing,roof sheathing. 
 
 E. Plywood backing panels for electrical, telephone equipment. 
 
 F. Air-Infiltration Barrier;  Polyolefin air retarder. 
 
 G. Metal Framing anchors:  joist hangers, post bases, joist ties, hold downs. 
 
 H. Sill-sealer gaskets. 
 
1.03 INSTALLATION 
 
 A. Exterior Wall Framing:  2x6 studs at 16 inches o.c. 
 
 B. Interior Wall Framing:  2x4 studs at 16 inches o.c. 
 
 C. Roof Framing:  Engineered trusses at 24 inches o.c. 
 
 D. Floor Framing:  16 inches o.c. 
  
  

END OF SECTION 
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SECTION 06170 - PREFABRICATED STRUCTURAL WOOD 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. All lumber used for truss members shall conform to the published stress ratings 

for the species and grades as designed.  All members shall be cut from stock 
which bears the proper grade-mark stamp of a recognized grading association, 
or licensed lumber inspection laboratory. 

 
  1. Moisture content shall not exceed 19% nor be less than 7% at time of 

truss fabrication, and shall conform to reference specifications. 
 
  2. Connectors shall be manufactured from prime commercial quality 

galvanized sheet metal of not less than 20 gauge thickness with minimum 
yield strength of 33,000 psi and minimum ultimate tensile strength of 
48,000 psi. 

 
  3. The trusses shall be custom designed to fit the dimensions and loads and 

deflection requirements indicated on the drawings.  All designs shall be in 
accordance with the requirements of California Building Code, latest 
adopted edition. 

 
 

END OF SECTION 
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SECTION 06180 - GLUE LAMINATED BEAMS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Beams, girders and purlins. 
 
1.02 QUALITY ASSURANCE 
 
 A. Members designed by engineer of record. 
 
1.03 MATERIALS 
 
 A. Structural Glued-Laminated Units: 
 
  1. Lumber Species:  Douglas fir. 
  2. Appearance Grade:  Architectural. 
  3. Treatment:  Seal coat. 
 
 B. Factory finishing. 
  

END OF SECTION 
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SECTION 06190 - FABRICATED WOOD TRUSSES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Roof Trusses: 
 
  1. Triangular pitched. 
  2. Parallel-chord, top-chord bearing. 
 
1.02 QUALITY ASSURANCE 
 
 A. Fabricator to engineer, fabricate and erect trusses to withstand design loads. 
 
 B. Requirements:  TPI. 
 
1.03 MATERIALS 
 
 A. Dimension Lumber: 
 
  1. Grade for Chord Members:  No. 1. 
  2. Grade for Web Members:  Same as chords. 
  3. Species:  Douglas Fir. 
 
 B. Metal Connector Plates:  Electrolytic zinc-coated steel. 
 
 C. Metal Framing Anchors:  Galvanized steel. 
 
1.04 INSTALLATION 
 
 A. Truss Spacing:  24 inches o.c. 
  
  

END OF SECTION 
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SECTION 06200 - FINISH CARPENTRY 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Framing with dimension lumber. 
 
 B. Wood blocking and backing. 
 
 C. Sheathing. 
 
 D. Subflooring. 
 
 E. Interior wood trim. 
 
1.02 MATERIALS 
 
 A. Wood Treatment:  Preservative. 
 
 B. Framing:  Interior partitions. 
 
 C. Boards:  Concealed. 
 
 D. Interior Wood Trim:  softwood Hardwood. 
 
 E. Plywood backing panels for electrical and telephone equipment. 
 
1.03 INSTALLATION 
 
 A. All equipment, handrails, grab bars and etc. shall have backing installed. 
  
  

END OF SECTION 
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SECTION 06410 - CUSTOM CASEWORK 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Related Documents. 
 
B. Description of requirements for materials, fabrications and installation of casework, 

and accessory items as shown on Drawings and necessary to complete the Work. 
 

1. Plastic Laminated and wood cabinets. 
 
2. Plastic laminated countertops and back splashes. 
 
3. Custom casework. 
 
4. Preparation for installation of utilities. 
 
5. Casework grade to be Custom WIC unless specified otherwise. 
 
6. Provide all required cabinet hardware. 
 

C. Related Sections: 
 

1. Section 06100: Rough Carpentry (Blocking) 
 
2. Section 06200: Finish Carpentry 
 
3. Section 09260: Gypsum Wallboard Systems. 
 
4. Section 09650: Resilient Floor Tile. 
 
5. Section 09900: Painting (Painter applied primer and finish work). 
 
6. Division 15: Plumbing/ Mechanical  
 
7. Division 16: Electrical 
 

1.02 QUALITY ASSURANCE 
 

A. References and Standards: 
 

B. Fabricator and Installer Qualifications. 
 
C. Installation Acceptance. 
 

1.03 SUBMITTALS (Submit under provision of Section 01300) 
 

A. Shop Drawings: Drawings shall show each of the items to be provided under this 
Section including: materials, profiles and elevations, assembly methods, fastening 
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methods, accessory listings, hardware types and locations, schedule of finishes, 
completely detailing joinery, including D.S.A. approved anchorage. 
 

B. Certification: 
 
C. Samples: 

 
1.04 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Delivery.  
 
B. Storage and Handling: 
 

1.05 JOB CONDITIONS 
 

A. Environmental Requirements: 
 

PART 2 - MATERIALS 
 
2.01 MATERIALS AND CONSTRUCTION GRADE 
 

A. Materials and Construction Grades: 
 
B. Base Material for Plastic Laminate: 
 
C. Fasteners: 

 
D. Miscellaneous/Casework Items: 
 

2.02 FABRICATION - GENERAL 
 

A. General: 
 

B. Plastic Laminate Covered Casework:  
 
C. Shelving. 
 
D. Drawers and Flat Files: 
 
E. Casework Bases. 
 

2.03 FABRICATION - GENERAL CASES AND COUNTER TOPS 
 

2.04 HARDWARE 
 

A. General Requirements. 
 
B. Hardware Installation: 
 

2.05 MISCELLANEOUS 
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2.06 SOURCE QUALITY CONTROL 
 
2.07 SAFE LOCATION 
 
PART 3 - EXECUTION 
 
3.01 CONDITION OF SURFACES 
 
3.02 INSTALLATION 
 
3.03 FINAL INSPECTION: 
 
3.04 CLEANING AND ADJUSTING 
 
 

END OF SECTION 
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SECTION 07210 - INSULATION 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Insulation Applications: 
 
  1. Cavity wall insulation. 
  2. Concealed building insulation. 
  3. Exposed building insulation. 
  4. Loose-fill building insulation. 
 
 B. Radiant barriers. 
 
 C. Safing insulation for fire containment. 
 
1.02 MATERIALS 
 
 A. Insulation. 
 
  1. Cellular glass. 
  2. Unfaced fiberglass blanket. 
  3. Faced fiberglass blanket. 
  4. Unfaced mineral-fiber blanket. 
  5. Faced mineral-fiber blanket. 
  6. Glass-fiber loose-fill. 
 
 B. Radiant Barriers:  Foil-polymer laminate. 
 
 C. Vapor Retarders:  Polyethylene and Reinforced-polyethylen. 
 
 D. Protection board. 
 
 E. Eave ventilation troughs. 
 
  

END OF SECTION 
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SECTION 07270 - FIRESTOPPING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. 3M Company moldable putty firestop and USG Thermafiber safing insulation. 
 
 

END OF SECTION 
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SECTION 07420 – INSULATED METAL WALL PANELS 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. Requirements for materials, fabrications and installation of prefinished insulated 
metal wall panels and associated accessory items. 
 

1.01 RELATED WORK SPECIFIED ELSEWHERE 
 
A. The requirements of Division 1 apply to the Work of this Section. 
 
B. Section 05210:  Structural Steel 

  
C. Section 06101:  Rough Carpentry. 

 
D. Section 07620:  Flashing and Sheet Metal. 

 
1.02 QUALITY ASSURANCE 
  
1.03 SUBMITTALS 
 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
  

A. Preformed inslulated 24 gauge metal wall panels. Panel thickness to achieve R-19 
insulation value. 

 
B. Flashings and Trims:  Factory finished to match panels, provided by roofing 

manufacturer, pre-shaped and ready to install per plans. 
 

C. Fasteners 
 

D. End closures 
 

E. Sealant 
 

F. Sealant Tape 
 

PART 3 - EXECUTION 
 
3.01 INSPECTION:  
 
3.02 INSTALLATION 
 

END OF SECTION 
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SECTION 07460 – SIDING 
 

PART 1 – GENERAL 
 
1.01 GENERAL 
 
 A. Fiber cement siding panels, plank, fascia, moulding and accessories. 
 
1.02 RELATED SECTIONS 
 
 A. Section 06101:  Rough Carpentry. 
 
 B. Section 07210:  Insulation. 
 
1.03 SUBMITTALS 
 
1.04 QUALITY ASSURANCE 
 
 A. Installer Qualifications:  Minimum of 2 years experience with installation of similar 
  products. 
 
 B. Mock-Up:  Provide a mock-up for evaluation of surface preparation techniques  
  and application workmanship. 
  1. Finish areas designated by Architect. 
  2. Do not proceed with remaining work until workmanship, color and sheen  
   are approved by Architect. 
  3. Refinish mock-up area as required to produce acceptable work. 
 
1.05 DELIVERY, STORAGE AND HANDLING 
 
1.06 PROJECT CONDITIONS 
 
1.07 WARRANTY 
 
 A. Product Warranty:  Limited product warranty against manufacturing defects. 
  1. Hardipanel vertical siding for 50 years. 
  2. Hardie Trim for 10 years. 
 
 B. Workmanship Warranty:  Application limited warranty for 2 years. 
 
PART 2 – PRODUCTS 
 
2.01 MANUFACTURERS 
 
 A. Acceptable Manufacturer:  James Hardie Building Products, Inc; 26300 La  
  alameda, Suite 250, Mission Viejo, CA 92691.  ASD.  Toll Free Residential:   
  (888) J-HARDIE.  Toll Free Commercial:  (866) 274-3464.  Tel:  (949) 348-1800.  
  Fax:  (949) 367-0185.  or equal 
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2.02 SIDING 
 
 A. Code Compliance Requirement for Materials: 
 
  1. National Evaluation Report #NER 405 (BOCA, ICBO, SBCCI). 
  2. City of Los Angeles, Research Report #24862. 
  3. Metro Dade County, Florida Acceptance #07-0148, 04. 
  4. US Department of Housing and Urban Development Materials Release  
   1263d. 
  5. California DSA PA-019. 
  6. City of New York M EA 223-93-M. 
  7. Non-asbestos fiber-cement siding where required to be non-combustible  
   shall be tested in accordance with ASTM E136. 
 
 B. Vertical Siding:  Hardiepanel as manufactured by James Hardie Building   
  Products, Inc. 
  1. Type: Sierra 8 inches (203 mm) Vertical siding panel 4 feet by 8 feet  
   (1219 mm by 2438 mm). 
 
 C. Plank Siding: Hardieplank as manufactured by James Hardie Building Products, 

Inc. 
  1. Type: Select Cedarmill with four inch exposure. 
 
 D. Trim:  Hardietrim Fascia and Moulding as manufactured by James Hardie  
  Building Products, Inc. Select Cedarmill 7/16 boards, 4” wide. 
 
2.03 FASTENERS 
 
 A. Wood Framing Fasteners: 
  1. Wood framing:  4d common corrosion resistant nails. 
  2. Wood framing:  6d common corrosion resistant nails. 
  3. Wood framing:  0.089 inch (2.2 mm) shank by 0.221 inch (5.6 mm) head  
   by 2 inches (51 mm) corrosion resistant siding nails. 
  4. Wood framing:  0.089 inch (2.4 mm) shank by 0.222 inch (5.6 mm) head  
   by 2 inches (51 mm) corrosion resistant siding nails. 
  5. Wood framing:  0.089 inch (2.3 mm) shank by 0.221 inch (5.6 mm) head  
   by 1-1/2 inches (38 mm) corrosion resistant siding nails. 
  6. Wood framing:  0.089 inch (2.3 mm) shank by 0.225 inch (5.7 mm) head  
   by 1-1/2 inches (38 mm) corrosion resistant siding nails. 
  7. Wood framing:  0.089 inch (3 mm) shank by 0.371 inch (9.4 mm) head  
   by 1-1/4 inches (32 mm) corrosion resistant roofing nails. 
  8. Wood framing:  1-1/4 inches (32 mm) corrosion resistant roofing nails. 
  9. Wood framing:  1-1/2 inches (38 mm) corrosion resistant roofing nails. 
 
 B. Metal Framing: 
  1. Metal framing:  1-1/4 inches (32 mm) No. 8-18 by 0.375 inch (9.5mm)  
   head self-drilling, corrosion resistant S-12 ribbed buglehead screws. 
  2. Metal framing:  1-5/8 inches (41 mm) No. 8-18 by 0.323 inch (8.2 mm)  
   head self-drilling, corrosion resistant S-12 ribbed buglehead screws. 
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  3. Metal framing:  1 inch (25 mm) No. 8-18 by 0.323 inch (8.2 mm) head  
   self-drilling, corrosion resistant ribbed buglehead screws. 
  4. Metal framing: 1 inch (25 mm) No. 8-18 by 0.311 inch (7.9 mm) head self- 
   drilling, corrosion resistant S-12 ribbed buglehead screws. 
  5. Metal framing:  1.5 inch (38 mm) (AGS-100) .100 inches by 25 inches  
   (2540 mm by 635 mm) ET&F Pin or equivalent pneumatic fastener. 
  6. Concrete Walls:  Erica Stud Nail, ET&F ASM No. 144-125, 0.14 inch (3.6  
   mm) shank by 0.30 inch (7.6 mm) head by 2 inches (51 mm) corrosion  
   resistant nail. 
 
2.04 FINISHES 
 
 A. Factory Primer:  Provide factory applied universal primer. 
  1. Primer:  PrimePlus by James Hardie. 
  2. Topcoat:  Refer to Section 09900 and Exterior Finish Schedule. 
 
PART 3 – EXECUTION 
 
3.01 EXAMINATION 
 
3.02 PREPARATION 
 
3.03 INSTALLATION 
 
3.05 FINISHING 
 
3.06 PROTECTION 
 

END OF SECTION 
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SECTION 07610 - METAL ROOFING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Standing seam Metal Roofing System, minimum of 24 gauge steel conforming to 

ASTM A446 Grade A or higher.  Finish paint system to be Polyvinyl 
Fluorocarbon.  Color to be selected by Architect.  (BHP, AEP, or equal). 

 
 

END OF SECTION 
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SECTION 07620 - SHEET METAL FLASHING AND TRIM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Flashing and Trim: 
 
  1. Concealed through-wall metal flashing. 
  2. Reglets. 
  3. Gutters. 
  4. Downspouts. 
  9. Base flashing. 
  10. Counterflashing. 
  11. Flashing receivers. 
  12. Valley flashing. 
  13. Drip edges. 
  14. Eave flashing. 
  16. Roof-penetration flashing. 
  17. Shower pans. 
  18. Overhead-piping safety pans. 
 
1.02 QUALITY ASSURANCE 
 
 A. Mockups for sheet metal fabrications. 
 
 B. Standards:  SMACNA. 
 
1.03 MATERIALS 
 
 A. Metals: 
 
  1. Galvanized steel. 
 
  

END OF SECTION 
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1.01 SUMMARY 
 
 A. Exterior Joints in Vertical Surfaces and Non-traffic Horizontal Surfaces: 
 
  1. Between metal trim surfaces and joints. 
  2. Perimeter joints between materials listed above and frames of doors and 

windows. 
  3. Control and expansion joints in ceiling and overhead surfaces. 
  4. Between wood to metal and wood to wood joints. 
  5. Insulated wall panels 
 
 B. Exterior Joints in Horizontal Traffic Surfaces: 
 
  1. Control, expansion, and isolation joints in cast-in -place concrete slabs. 
 
 C. Interior Joints in Vertical surfaces and Horizontal Non-traffic Surfaces: 
 
  1. Control and expansion joints on exposed interior surfaces of exterior 

walls. 
  2. Perimeter joints of exterior openings. 
  3. Tile control and expansion joints. 
  4. Perimeter joints between interior wall surfaces and frames of interior 

doors and windows. 
  5. Perimeter joints between interior wall surfaces and exposed wood 

supports. 
  6. Between plumbing fixtures and adjoining walls, floors and counters. 
 
1.02 QUALITY ASSURANCE 
 
 A. Preconstruction compatibility and adhesion testing. 
 
 B. Product testing. 
 
 C. Preconstruction field-adhesion testing. 
 
 D. Mockups. 
 
1.03 WARRANTY 
 
 A. Installer:  Two years. 
 
 B. Manufacturer:  20 years. 
 
 
 
1.04 MATERIALS 

JOINT SEALERS 
07920 - 1 
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 A. Elastomeric Sealants:  Urethane Compounds, silicone Rubber and Polysulfide 

Rubber. 
 
 B. Solvent-Release Sealants:  Acrylic, Pigmented narrow joint. 
 
 C. Latex sealants. 
 
 D. Butyl-based tape sealant. 
 
 E. Preformed Sealants:  Silicone sealant system. 
 
 F. Joint Sealant Backing:  Elastomeric tubing. 
 
  

END OF SECTION 
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SECTION 08110 - METAL DOORS AND FRAMES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Exterior steel doors. 
 
 B. Interior and exterior steel frames placed in masonry and gypsum board 

assemblies. 
 
1.02 QUALITY ASSURANCE 
 
 A. Requirements:  ANSI/SDI 100. 
 
1.03 MATERIALS 
 
 A. Exterior Doors: 
 
  1. Grade:  Extra heavy duty, insulated. 
  2. Design:  Full flush. 
  3. Materials:  Galvanized steel. 
 
 B. Door Louvers:  Sight proof with insect screen. 
 
 C. Frames: 
 
  1. Construction:  Welded for exterior, knocked down for interior. 
  2. Material:  Galvanized steel. 
 
 D. Assemblies:  Thermal rated. 
 
 E. Finishes:  Factory prime for field painting. 
 
  

END OF SECTION 
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SECTION 08211 - FLUSH WOOD DOORS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Solid-core doors with Birch wood-veneer faces. 
 
 B. Job-fit doors to frames. 
 
 C. Factory machining for hardware. 
 
 D. Light frames. 
 
1.02 QUALITY ASSURANCE 
 
 A. Quality Standard:  NWWDA. 
 
1.03 WARRANTY 
 
 A. Materials and Workmanship: 
 
  1. Solid-Core Interior Doors:  Life of installation. 
 
1.04 MATERIALS 
 
 A. Doors for Opaque Finish: 
 
  1. Grade:  Premium. 
  2. Faces:  Hardboard for interior doors. 
 
 B. Interior Hardboard-Faced, Solid-Core Doors: 
 
  1. Core:  Particleboard. 
  2. Construction:  Bonded core. 
 
 C. Louvers:  Galvanized steel. 
 
 D. Light Opening Frames:  Wood. 
 
 E. Finish:  Shop prime. 
 
  

END OF SECTION 
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SECTION 08305 - ACCESS DOORS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Wall access doors. 
 
 B. Ceiling access doors. 
 
1.02 MATERIALS 
 
 A. Insulated doors:  Material:  Stainless steel. 
 
 B. Non-insulated, Doors:  Stainless steel, One hour for walls. 
 
 C. Flush Doors with Exposed Trim Doors:  Stainless steel. 
 
 D. Trimless, Flush Doors for Gypsum Board Doors:  Stainless steel. 
 
 E. Locks:  Key-operated cylinder lock. 
 
  

END OF SECTION 
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SECTION 08331 - OVERHEAD COILING DOORS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Overhead Coiling Doors: 
 
  1. Insulated service doors. 
 
1.02 QUALITY ASSURANCE 
 
 A. Performance Requirements: 
 
  1. Wind Load:  20 lbf/sq. ft. 
  2. Cycles:  Designed for not less than 20,000 cycles. 
 
1.03 MATERIALS 
 
 A. Door Curtain:  Hot-dipped galvanized steel with view lights. 
 
 B. Polystyrene or polyurethane-foam insulation with hot-dipped galvanized inside 

curtain face. 
 
 C. Seals:  Weather. 
 
 D. Counterbalancing mechanism enclosed in hood. 
 
 E. Finishes: 
 
  1. Steel and Galvanized Steel:  Factory fluoropolymer powder-coat-applied 

finish. 
 
 F. Manual Door Operators:  Chain hoist. 
 
 G. Electric motor operation:  Remote-control station with obstruction detection 

device and radio control. 
 
  

END OF SECTION 
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08500 - 1 

SECTION 08500 - VINYL WINDOWS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Exterior windows shall be premium vinyl type operable and fixed, clear double 

glazed low ‘e’ type, complete with screens, Jeld-Wen Window Systems, as 
noted, or approved equal. 

   
   
 
 

END OF SECTION 
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SECTION 08710 - DOOR HARDWARE 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Door hardware required for swinging and folding doors. 
 
1.02 SUBMITTALS 
 
 A. Final hardware and keying schedules. 
 
1.03 QUALITY ASSURANCE 
 
 A. Standard:  ANSI/BHMA. 
 
1.04 MATERIALS 
 
 A. Hinges. 
 
 B. Lock Cylinders and keys: 
 
  1. System:  Multiple building. 
  2. Cylinders:  Interchangeable-core inserts. 
 
 C. Key control system. 
 
 D. Locks, latch sets and bolts. 
 
 E. Exit devices. 
 
 F. Closers and Holders:  Combination closer and holder. 
 
 G. Door Trim Units and Protection Plates:  Stainles. 
 
 H. Bifold Door Equipment:  Extra-heavy duty. 
 
 I. Weatherstripping for exterior doors. 
 
 J. Sound stripping for interior doors. 
 
 K. Door bottom seals. 
 
 L. Thresholds. 
 
 M. Finishes:  Satin stainless steel. 
 
  

END OF SECTION 
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SECTION 08800 - GLAZING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Glazing required for the following: 
 
  1. Windows. 
  2. Doors. 
 
1.02 QUALITY ASSURANCE 
 
 A. Mockups for each glass product. 
 
 B. Pre-construction adhesion and compatibility testing. 
 
1.03 WARRANTY 
 
 A. Deteriorated Coated Glass:  Not less than 10 years. 
 
 B. Deteriorated Laminated Glass:  Not less than five years. 
 
 C. Deteriorated Insulating Glass:  Not less than 10 years. 
 
1.04 MATERIALS 
 
 A. Dual-pane insulated float glass:  Clear. 
  
 B. Dual-pane tempered insulated float glass:  Clear. 
 
 C. Dual-pane insulated obscure glass. 
 
 D. Insulating Glass:  Aluminum. 
 
 E. Elastomeric glazing sealants. 
 
 F. Glazing Tapes:  Back-bedding mastic type. 
 
 G. Glazing Gaskets:  Lock strip. 
 
  

END OF SECTION 
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SECTION 09255 - GYPSUM BOARD ASSEMBLIES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Gypsum board assemblies attached to wood framing and adhesively bonded to 

interior concrete and masonry substrates. 
 
 B. Cementitious backer board at wood burning stove installed with gypsum board 

assemblies. 
 
 C. Water-resistant gypsum backing board installed with gypsum board assemblies. 
 
 D. Metal accessories. 
 
1.02 QUALITY ASSURANCE 
 
 A. Mockups to demonstrate finishes. 
 
1.03 MATERIALS 
 
 A. Gypsum Wallboard:  Regular 5/8 inch. 
 
 B. Water-Resistant Gypsum Backing Board:  Regular:  5/8 inch. 
 
 C. Cementitious Backing Board:  Regular, ½ inch. 
 
 D. Accessories:  Cornerbeads, LC-beads, L-beads, U-beads, one-piece control 

joints. 
 
 E. Joint Reinforcing:  Glass-fiber fabric. 
 
 F. Joint Compounds:  Drying type. 
 
 G. Acoustical sealants. 
 
 H. Sound attenuation blankets. 
 
 I. Texture Finish:   Smooth at Kitchen and Restrooms; light orange peel elsewhere. 
 
1.04 INSTALLATION 
 
 A. Fasten gypsum board to supports with screws. 
 
 B. Finish:  In accordance with GA-214 for each affected surface and type of 

application. 
  

END OF SECTION 
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SECTION 09311 - CERAMIC TILE 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Tile for Mortar Set Installation: 
 
  1. Unglazed ceramic mosaic. 
  2. Glazed wall. 
 
 B. Waterproof membrane for thin-set tile installations. 
 
 C. Stone thresholds. 
 
 D. Floor Substrates:  Concrete. 
 
 E. Wall Substrates:  Wood. 
 
1.02 QUALITY ASSURANCE 
 
 A. Mockups for each form of construction. 
 
1.03 MATERIALS 
 
 A. Trim Shapes:  Coved base, Bullnose cap and Surface bullnose. 
 
 B. Stone Thresholds:  Marble. 
 
 C. Waterproofing:  PVC sheet. 
  
 D. Asphalt-felt cleavage membrane. 
 
 E. Expanded metal lath:  Self furring. 
 
 F. Mortar: 
 
  1. Latex-portland cement. 
 
 G. Organic adhesive. 
 
 H. Grout: 
 
  1. Latex-portland cement. 
 
 I. Elastomeric Sealants:  One-part, mildew-resistant. 
 
  

END OF SECTION 
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SECTION 09650 - RESILIENT FLOORING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Related Documents: Drawings and General Provisions of Contract, including 
General and Supplementary Conditions and Division 1 Specification Section apply 
to Work of this Section as if printed herein. 

 
B. Section Includes: Description of the requirements for materials and installation of 

resilient floor tile, sheet vinyl, base and associated accessory items, as indicated on 
Drawings and necessary to complete the Work. 

 
1. Vinyl Composition Tile (VCT) 
 
2. Sheet Vinyl Flooring 
 
3. Rubber Base Materials 

 
C. Related Sections: 

 
1. Section 03300: Cast-in-Place Concrete (Floor Substrate) 
 
2. Section 09260: Gypsum Wallboard and Cement Board Finishes 
 
3. Section 09300: Ceramic Tile 
 
4. Section 09680: Carpet 
 

1.02 REFERENCES 
 

A. ASTM F1066 – Vinyl Composition Floor Tile 
 
B. ASTM F1303 – Sheet Vinyl Floor Coverings with Backing 

 
C. ASTM F1861 – Resilient Rubber Base 

 
D. ASTM F970 – Static Load Test 

 
E. ASTM F710 – Preparation of Concrete Floors.  

 
1.03 QUALITY ASSURANCE 
 

A. Standard of Manufacture. 
 
B. Installer Qualifications. 
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1.04 SUBMITTALS (Submit under the provisions of Section 01300) 
 

A. Manufacturer's Data. 
 
B. Samples. 
 
C. Maintenance Data and Instructions. 
 
D. Maintenance Materials. 
 

1.05 PRODUCT DELIVERY AND STORAGE 
 
1.06 ENVIRONMENTAL REQUIREMENTS 
 
1.07 JOB CONDITIONS 
 
1.08 WARRANTY 
 

A. The warranty for work under this Section shall be extended for a period of two (2) 
years against defects in materials, installation and workmanship, and shall include 
unconditional guaranty against loss of bond of resilient floor covering and base for 
this period. 

 
 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. Vinyl CompositionTile Flooring. 
 

1. Manufacturers 
 

B. Sheet vinyl Flooring 
 

1. Manufacturers 
 

C. Resilient Base. 
 

D. Reducing Strips. 
 

E. Underlayment and Crack Filler. 
 

F. Adhesive, Primers, and Cleaning Materials.  
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PART 3 - EXECUTION 
 
3.01 EXAMINATION AND PREPARATION 
 

A. Examine all surfaces to receive specified work herein.  
 
B. Condition of Surfaces. 

 
3.02 ADHESIVE APPLICATION 
 
3.03 INSTALLATION 
 
3.04 CLEANING AND PROTECTION 
 
 

END OF SECTION 
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SECTION 09680 - CARPET - GLUE DOWN 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Carpet. 
 
 B. Substrate:  Concrete. 
 
1.02 SUBMITTALS 
 
 A. Schedule of carpet for each room. 
 
1.03 QUALITY ASSURANCE 
 
 A. Carpet meeting flame-spread and smoke-developed requirements. 
 
 B. Carpet meeting critical radiant flux Class I classification requirements. 
 
 C. Mockups for each type of carpet and installation method. 
 
1.04 WARRANTY 
 
 A. Carpet Materials and Workmanship:  Five years. 
 
1.05 MATERIALS 
 
 A. Carpet: 
 
  1. Construction:  Tufted. 
  2. Face Construction:  Level-loop pile. 
  3. Face Fiber:  Nylon 
 
1.06 INSTALLATION 
 
 A. Installation Method:  Direct glue-down. 
 
  

END OF SECTION 
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SECTION 09900 - PAINTING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Surface preparation and field painting of exposed exterior and interior items and 

surfaces. 
 
 B. Substrates:  Cementitious materials, Wood, Ferrous metals, Nonferrous metals 

and Gypsum board. 
 
1.02 QUALITY ASSURANCE 
 
 A. Benchmark samples (mockups) for each type of coating and substrate to 

establish required sheen, color, and texture. 
 
1.03 FIELD QUALITY CONTROL 
 
1.04 EXTERIOR PAINT SCHEDULE 
 
 A. Concrete: 
 
  1. Full-Gloss, Acrylic Enamel:  Two coats over primer. 
 
 B. Concrete Masonry Units: 
 
  1. Full-Gloss, Acrylic Enamel:  Two coats over block filler and primer. 
 
 C. Smooth Wood: 
 
  1. Full-gloss, Acrylic enamel:  Two coats over primer. 
 
 D. Wood Trim: 
 
  1. Medium-shade, Full-gloss, Acrylic Enamel:  Two coats over primer. 
  1. Deep-Color, Full-gloss, Acrylic Enamel:  Two coats over primer. 
 
 E. Plywood: 
 
  1. Full-Gloss, Acrylic Enamel:  Two coats over primer. 
 
 F. Ferrous Metal: 
 
  1. Full-gloss Acrylic Enamel:  Two coats over rust-inhibitive primer. 
 
 G. Zinc-coated metal: 
 
  1. Full-Gloss, Acrylic Enamel:  Two coats over galvanized metal primer. 
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 H. Cement board siding: 
 
  1. Full-gloss, Acrylic enamel:  Two coats over primer. 
 
1.05 INTERIOR PAINT SCHEDULE 
 
 A. Concrete Masonry Units: 
 
  1. Full-Gloss, Acrylic Enamel:  Two coats over block filler and primer. 
 
 B. Gypsum Board: 
 
  1. Full-Gloss, Acrylic Enamel:  Two coats over primer. 
 
 C. Woodwork and Hardboard: 
 
  1. Full-Gloss, Acrylic enamel:  Two coats over wood undercoater. 
 
 D. Ferrous Metal: 
 
  1. Full-Gloss, Acrylic Enamel:  Two coats over primer. 
 
 E. Zinc-Coated Metal: 
 
  1. Full-gloss Acrylic Enamel:  Two coats over primer. 
 
  

END OF SECTION 
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SECTION 09960 - FIBERGLASS WALL PANEL 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Fiberglass reinforced polyester panel with plastic moulding shall be Marlite FRP 

pebble grained panels as manufactured by Marlite or approved equal.  Flame 
spread 25, smoke developed 180.  Adhesive shall be per manufacturer’s 
recommendations, color as selected by the Architect. 

 
  

END OF SECTION 
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SECTION 10105 - VISUAL DISPLAY BOARDS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Marker boards:  Claridge Series 4, Type A, liquid chalk surface of porcelain 

enamel coated steel backed by hardboard, with chalk trough and map rail. 
 
 B. Tackboard:  Claridge #1381-FREW, vinyl covered Fir-tex tackboard. 
 
 C. Provide divider bars, trim, chalk troughs, marker and eraser kits, cleaner, etc. for 

complete functional systems. 
 
  

END OF SECTION 
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SECTION 10210 - ARCHITECTURAL LOUVERS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Fixed formed-metal louvers. 
 
1.02 QUALITY ASSURANCE 
 
 A. Standard:  SMACNA’s “Architectural Sheet Metal Manual”. 
 
1.03 PRODUCTS 
 
 A. Fixed, Formed-Metal Louvers: 
 
  1. Horizontal:  Nondrainable blade. 
  2. Material:  Galvanized steel sheet. 
 
 B. Insect wire screening. 
 
1.04 FINISHES 
 
 A. Galvanized Steel:  Factory primed for field painting. 
 
  

END OF SECTION 
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SECTION 10350 - FLAGPOLES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Steel flagpole. 
 
1.02 SUBMITTALS 
 
 A. Structural calculations showing compliance with design loadings. 
 
1.03 QUALITY ASSURANCE 
 
 A. Structural Performance:  Basic wind speed 100 mph. 
 
1.04 MATERIALS 
 
 A. Anodized aluminum:  Cone tapered, with shop applied double coat fluoropolymer 

resin coating finish. 
 
  1. Mounting:  Baseplate. 
 
 B. Fittings:  Finial ball, internal halyard, winch system with halyard flag snaps. 
 
  

END OF SECTION 
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SECTION 10400 - IDENTIFYING DEVICES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Restroom signage 
 
 B. Building signage 
 
 B. Monument sign 
 
 C. Exterior Site signs 
 
1.02 PRODUCTS 
 
 A. Restroom and building signage: 
 
  1. Material:  Acrylic plastic. 
  2. Copy Process:  Routered lettering, raised Braille 
  3. Matte finish, lettering to contrast with background 
 
 B. Monument Sign: 
 
  1. Concrete with cast in place lettering and county logo plaque. 
 
 C. Exterior Site Signs: 
 
  1. Porcelain finish on aluminum. Posts shall be galvanized steel in concrete 

foundation. 
 
1.03 INSTALLATION 
 
 A. Mounting:  Factory applied pressure sensitive adhesive covering the entire back 

side that will adhere firmly to mounting surface. 
 
  

END OF SECTION 
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SECTION 10500 - LOCKERS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Description: Provide open front metal equipment lockers, 
 
B. Related Work Specified Elsewhere: 
 

1. Section 03300 - Concrete 
2. Section 06100 - Rough Carpentry 
3. Section 06200 - Finish Carpentry 
 

1.02 QUALITY ASSURANCE 
 

A. Manufacturing Standard.  
 
B. Fabricator Qualifications. 
 
C. Installer Qualifications. 
 

1.03 SUBMITTALS 
 

A. Shop Drawings: Submit manufacturing and installation details, including 
fastenings, for review prior to fabrication of work. 

 
B. Samples: Submit the following listed samples for review prior to fabrication of 

work. 
 
C. Product Data. 

 
1.04 PRODUCT HANDLING 
 

A. General. 
 
B. Delivery. 
 
C. Storage. 
 

1.05 GUARANTEE 
 

A. GUARANTEE-WARRANTY: Submit upon completion of the work, in the form 
prescribed under Section 01600 - Warrantees, covering all defects in materials 
and workmanship excluding finish, damage resulting from deliberate destruction 
and vandalism under this Section for a period of 10 years from the date of final 
acceptance by the Owner. 
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PART 2 - PRODUCTS 
 
2.01 MATERIAL 
 

A. Available Manufacturers. 
 

B Steel. 
 

C. Fasteners. 
 

D. Hardware. 
 

2.02 FABRICATION 
 

D. Frame Vertical Panels. 
 
E. Integral Frame Locker Base. 
 
L. Shelves and Horizontal Dividers/Bottoms. 
 
M. Backs. 
 
M. Locker Accessories: 
 

1. Locks: 
 
3. Number Plates. 
 
4. Finished End Panels. 
 
6. Filler panels, false fronts and trim. 

 
PART 3 - EXECUTION 
 
3.01 EXAMINANATION OF CONDITIONS 
 

A. Conditions of the Workplace. 
 
B. Job Measurements. 
 

3.02 INSTALLATION: 
 

A. Placement. 
 
B. Anchorage. 
 
C. Trim. 
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3.03  ADJUSTMENTS AND MAINTENANCE: 
 

A. GENERAL: Prior to occupancy of the building, all moveable parts shall be 
properly adjusted to assure smooth operation. 

 
3.04 CLEANING: 
 

A. GENERAL. 
 
 
 

END OF SECTION 
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SECTION 10522 - FIRE EXTINGUISHERS, CABINETS AND ACCESSORIES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Portable fire extinguishers. 
 
 B. Fire-Protection Cabinets: 
 
  1. Fire extinguisher. 
 
 C. Accessories. 
 
1.02 QUALITY ASSURANCE 
 
 A. Fire Extinguishers:  NFPA 10. 
 
  1. UL Rating:  2A-10B:C. 
 
1.03 MATERIALS 
 
 A. Portable Fire Extinguishers:  Dry-chemical type. 
 
 B. Fire-Protection Cabinets: 
 
  1. Construction:  Fire rated. 
  2. Cabinet material:  Enameled steel. 
  3. Mounting:  Semi-recessed. 
  4. Door Material:  Stainless steel. 
  5. Door Glazing:  Tempered break glass. 
  6. Door Style:  Fully glazed with frame. 
 
 C. Accessories:  Mounting brackets Break glass strike, lettered door handle, door 

locks, identification lettering. 
 
 D. Finishes: 
 
  1. Steel:  Baked enamel. 
 
  

END OF SECTION 
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SECTION 10675 - METAL STORAGE SHELVING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Metal storage shelving:  20” deep x 72” high open shelving system, self-

supporting, with seismic anchorage to floor and walls. 
 
 

END OF SECTION 
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SECTION 10800 - TOILET AND BATH ACCESSORIES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Toilet and Bath Accessories: 
 
  1. Recessed with projecting receptacle combination towel dispenser/waste 

receptacles. 
  2. Liquid, surface mounted soap dispensers. 
  3. Concealed mounting stainless-steel grab bars. 
  4. Surface-mounted sanitary napkin vendors. 
  5. Combination surface-mounted toilet paper dispenser and seat-cover unit. 
  6. Combination surface-mounted toilet paper dispenser, seat-cover 

dispenser and sanitary napkin disposal unit. 
  7. Fixed utility shelf, one per toilet. 
  8. Heavy-duty shower rods, one per shower. 
  9. Vinyl antibacterial shower curtains and wire hooks, one set per shower. 
  10. Phenolic or polymeric composite folding shower seats, one per shower. 
  11. Recessed soap dish. 
  12. Single-prong robe hooks, three per shower. 
  13. Surface-mounted retractable clothes lines, one per shower. 
  14. Underlavatory piping insulation. 
 
 B. Mirrors: 
 
  1. Stainless-Steel Framed:  Angle framed. 
 
1.02 WARRANTY 
 
 A. Mirrors:  15 years. 
 
  

END OF SECTION 
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SECTION 11410 – LAUNDRY EQUIPMENT 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Provide residential grade washer and dryer in living quarters. 

B. Coordinate work with Utilities required at equipment locations, as shown on 
plans.  

 
1.01 SUMMARY 
 
 A. Provide all materials, labor and equipment necessary to install Laundry 

equipment specified herein.  Equipment shall be provided with seismic anchors 
upon installation.     

 
PART 2 - PRODUCT  
 

A. Residential washer and dryer 
1. Washer: GE Model WBVH64240F or equal 
2. Electric Dryer: GE Model DBVH512EF or equal 

    
PART 3 – INSTALLATION 
 

A Laundry Equipment:   
1. Install all equipment per the manufacturer’s requirements.  
2. Coordinate installation of all laundry systems with utility requirements 

including electrical, gas, water, steam, exhaust vents and sanitary sewer.  
3. Provide seismic anchor bolts or tip over anchors at each unit.   
 

 
END OF SECTION 
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SECTION 11451 - RESIDENTIAL EQUIPMENT 
 
PART 1 – GENERAL 
 
1.01 SUMMARY 
 

A. All kitchen equipment shall be new, unless otherwise noted.   

B. Contractor provided, Contractor installed items: 

1. Dishwasher: GE Tall Tub Dishwasher Model GLDA690MWW or equal 
 

2. Range/Oven: GE Electric range Model JBS15HWW or equal 
 

3. Hood:  Broan NuTone Series NTM Model NTM30WH under cabinet 
mounted or equal 

4. Refrigerator/Freezer: GE Top Freezer Refrigerator with ice maker model 
GTS18KCP 

 
  

END OF SECTION 
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SECTION 12512 - HORIZONTAL BLINDS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Venetian blinds for wall, (window head), mounting. 
 
1.02 SUBMITTALS 
 
 A. Schedule of blinds using room designations on Drawings. 
 
1.03 QUALITY ASSURANCE 
 
 A. Mockups for each form of construction and finish. 
 
1.04 MATERIALS 
 
 A. Louvers: 
 
  1. Material:  Aluminum. 
  2. Width:  1 inch. 
  3. Tilt Operation:  Manual with wand. 
  4. Lift Operation:  Manual with chords. 
 
1.05 INSTALLATION 
  
 A. Install blinds between jambs. 
 
  

END OF SECTION 
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SECTION 15050 - BASIC METHODS AND REQUIREMENTS 

PART 1-GENERAL 

1.01 GENERAL CONDITIONS 

A. Section 15010, General Mechanical Requirements applies to this section. 

1.02 SUMMARY 

A. This section includes all plumbing (pipe and fittings, specialties) outside the portable 
buildings including connection to site plumbing systems and connections to stubs at 
the portable buildings. 

1.03 RELATED SECTIONS 

A. Section 15010 - General Mechanical Requirements 

1.04 REFERENCES 

A. PIPES AND TUBES 

B. FITTINGS 

B. JOINING MATERIALS 

1.05 SUBMITTALS 

PART 2 - PRODUCTS 

2.01 GENERAL 

2.02 PIPE, FITTING, AND JOINING MATERIALS 

2.03 PIPE AND FITTING APPLICATIONS 

A. Outside Building (from 5'-0" outside building line). 

B. Connection to Building (within 5'-0" of building line). 

2.04 VALVES 

2.05 PIPING ACCESSORIES  

PART 3 - EXECUTION 

3.01 PIPING 

3.02 VALVES, UNIONS AND FLANGES  

3.03 INSTALLATION OF PIPING SYSTEMS 

A. Thrust Blocks. 

B. Sleeves. 

C. Cathodic Protection. 

D. Expansion. 

3.04 INSTALLATION OF UNDERGROUND PIPE PROTECTION 

3.05 EXCAVATING AND TRENCHING 

3.06 BACKFILLING 
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3.07 CROSSING EXISTING UTILITIES 

3.08 PROTECTION FROM DAMAGE 

3.09 FINAL CONNECTIONS 

3.10 STUBS 

3.11 Piping Testing 

A. Testing Criteria 

 

 

END OF SECTION 
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SECTION 15250 - INSULATION 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. The requirements of the GENERAL CONDITIONS, SUPPLEMENTARY 
CONDITIONS, SPECIAL CONDITIONS and DIVISION 1 GENERAL 
REQUIREMENTS, apply to the work of this section. 

B. Section 15010, General Mechanical Requirements applies to this section. 

1.02 SUMMARY 

A. This Section includes duct, pipe, and equipment insulation. 

B. Related Sections: 

1. Section 15050 – Basic Methods and Requirements 

2. Section 15400 - Plumbing 

3. Section 15510 - HVAC Piping and Valves 

4. Section 15800 - Heating, Ventilating, & Air Conditioning 

1.03 QUALITY ASSURANCE 

1.04 SUBMITTALS 

PART 2-PRODUCTS 

2.01 GENERAL 

2.02 DUCT INSULATION MATERIALS 

2.03 PIPE INSULATION MATERIALS 

PART 3 - EXECUTION 

3.01 GENERAL 

3.02 DUCT INSULATION 

3.03 PIPE INSULATION 

3.04 FINISHING 

 

END OF SECTION 
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SECTION 15400 - PLUMBING PIPING SYSTEMS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Cast Iron Soil Pipe and Fittings:  Used for pipe buried in or in contact with earth 

and for extension of pipe to a distance of approximately 1500 mm (5 feet) outside 
of building walls and interior waste and vent piping above grade. 

 
 B. Steel Pipe and Fittings:  May be used for vent piping and storm water piping 

above grade. 
 
 C. Interior Domestic Water Pipe:  Copper tube, ASTM B88, Type K or L, drawn. 
 
 D. Trap Primer Pipe:  Copper tube, ASTM B88, Type K, hard drawn. 
 
 E. Cleanouts:  Same size as the pipe.  Cleanouts shall be easily accessible.  

Provide a minimum clearance of 24 inches for rod out.  Provide cleanouts at or 
near the base of the vertical stacks. 

 
 F. Provide on all sanitary branch waste connections from fixtures or equipment not 

provided with traps. 
 
 G. Provide a backflow prevention device at any point in the plumbing system where 

the potable water supply comes in contact with a potential source of 
contamination. 

 
 H. Water Hammer Arrester:  Closed copper tube chamber with permanently sealed 

410 kPa (60 psig) air charge. 
 
  
 

END OF SECTION 
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SECTION 15424 - DOMESTIC WATER HEATERS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Household, gas water heaters. 
 
1.02 QUALITY ASSURANCE 
 
 A. Gas Water Heaters:  AGA certification labeled. 
 
 B. Quality Standard for Water heater, Hot-Water Storage Tanks:  ASME Boiler and 

Pressure Vessel Code. 
 
 C. Performance Efficiency Standards: 
 
  1. Household Water Heaters:  ASHRAE 90.2. 
 
1.03 WARRANTY 
 
 A. Materials and Workmanship for Storage Tanks:  6 years. 
 
 B. Materials and Workmanship for Circulators:  6 years. 
 
 C. Materials and Workmanship for Burner Assemblies:  6 years. 
 
1.04 PRODUCTS 
 
 A. Household, Storage, Gas Water Heaters:  ANSI Z21.10.1. 
 
  1. Burner:  For use with direct-vent water heaters. 
 
   a. Temperature Control:  Adjustable thermostat. 
   b. Automatic ignition. 
   c. Automatic damper. 
 
  2. Draft Hood:  Low-profile-type, draft diverter. 
  3. Direct-Vent System:  Through-wall, double-channel vent assembly with 

outside intake/exhaust screen. 
  4. Powered-Vent System:  Interlocked with burner. 
 
 B. Accessories: 
 
  1. Combination temperature and pressure relief valves. 
  2. Pressure relief valves. 
  3. Vacuum relief valves. 
  4. Gas Shutoff Valves:  Manually operated. 
  5. Gas pressure regulators. 
  6. Automatic valves. 
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  7. Water heater stand and drain pan units. 
  8. Water heater stands. 
  9. Water heater mounting brackets. 
  10. Drain pans. 
  11. Piping manifold kits. 
 
  

END OF SECTION 



HAMMIL VALLEY ES STATION    BUDGET PACKAGE PHASE 
  MONO COUNTY, CALIFORNIA    OUTLINE SPECIFICATIONS  

DEPT. OF PUBLIIC WORKS 
 

 PLUMBING FIXTURES AND TRIM 
15450 - 1 

SECTION 15450 - PLUMBING FIXTURES AND TRIM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Plumbing fixtures and related components. 
 
1.02 QUALITY ASSURANCE 
 
 A. Quality Standard:  NSF 61 for fixture materials in contact with potable water. 
 
1.03 MISCELLANEOUS FITTINGS AND ACCESSORIES 
 
1.04 WATER CLOSETS 
 
 A. Water Closets:   
 
  1. Style. 
  2. Bowl Type. 
  3. Height. 
  4. Design Consumption. 
  5. Trip Mechanism. 
 
1.06 LAVATORIES/SINKS 
 
 A. Lavatories/Sinks. 
 
  1. Type. 
  2. Size. 
  4. Hair interceptor. 
  5. Protective shielding guards. 
 
1.07 INDIVIDUAL SHOWERS 
 
 A. Individual Showers:  Accessible shower. 
 
  1. Shower Faucet. 
 
1.08 SERVICE SINKS 
 
 A. Service Sinks. 
 
  1. Size. 
  2. Sink Faucet. 
 
  

END OF SECTION 
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SECTION 15500 - FIRE PROTECTION 

PART 1 - GENERAL 

1.02 RELATED DOCUMENTS 

A. The requirements of the GENERAL CONDITIONS, SUPPLEMENTARY 
CONDITIONS, SPECIAL CONDITIONS and DIVISION 1 GENERAL 
REQUIREMENTS, apply to the work of this section. 

B. Section 15050, Basic Methods and Requirements applies to this section. 

1.02 SUMMARY 

A. General:  Furnish and install all materials and perform all labor necessary for the 
complete installation of a fire sprinkler system and related items to provide complete 
functional systems in accordance with the requirements of NFPA 13 and the 2001 
CBC, in all areas of the building. 

B. General:  Furnish and install all materials and perform all labor necessary to provide 
complete functional systems in accordance with the requirements of NFPA 13 and the 
local fire department. 

1. All pipe, fittings, sprinklers, hangers, valves, braces and all other accessories as 
necessary or required for a complete and operational system complying with all 
applicable codes. 

2. Diesel Fire Pump:  Complete with controller, accessories, specialties, alarm panels 
and flowmeters, minimum .175 psig working pressure.  Meet NFPA 20; UL 448. 

C. The contractor is responsible for securing approval from all agencies before submitting 
to the architect's office. 

1.03 QUALITY ASSURANCE 

1.04 RELATED SECTIONS 

A. Section 15400 - Plumbing 

B. Division 16 - Electrical Work. 

1.05 SUBMITTALS 

A. Requirements 

B. Shop Drawings 

 

PART 2 - PRODUCTS 

2.01 GENERAL 

A. All materials and equipment shall be new and of latest design of the manufacturer and 
shall be tested and approved by the Underwriters Laboratories, Inc. and Factory 
Mutual. 

B. Sprinkler heads.   

C. Spare Sprinkler Heads. 

D. Freeze Protection. 
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E. Diesel Fire Pump. 

2.02 PIPE AND FITTINGS 

2.03 FIRE ALARM 

A. Alarm Bell: Furnish and install UL listed, exterior and interior Fire Alarm Bells in a 
location approved by the architect. 

2.04 SYSTEM TYPE 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Piping 

3.02 SPRINKLER HEAD LOCATIONS 

3.03 COORDINATION 

3.04 REPORTS 

3.05 DETECTION, ALARM, AND ELECTRICAL WIRING 

 

END OF SECTION 
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SECTION 15562 - MAKEUP AIR UNITS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Unit Enclosure:  Completely weatherized galvanized steel enclosure with 

removable access panels for outdoors installation and properly reinforced and 
braced.  provide panels and access doors for inspection and access to all 
internal parts.  Surface of steel parts shall be factory corrosion protected by a 
painting or coating system. 

 
 B. Indirect-fired, modulating propane burner, 80% efficiency.  Stainless steel heat 

exchanger. 
 
 C. Supply Air/Fans:  Forward curved or backward inclined centrifugal. 
 
 D. Provide filter boxes with either hinged access doors or removable panels. 
 
 

END OF SECTION 
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SECTION 15735 - PACKAGED AIR CONDITIONING EQUIPMENT 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Packaged, through-the-wall terminal air conditioners as heat-pump unit with electric-

resistance heating. 
 
1.02 QUALITY ASSURANCE 
 
 A. Energy-Efficiency Ratio:  ASHRAE/IESNA 90.1. 
 
 B. Coefficient of Performance:  ASHRAE/IESNA 90.1. 
 
1.03 WARRANTY 
 
 A. Materials and Workmanship for Sealed Refrigeration System:  Five years. 
 
 B. Materials and Workmanship for Heat Exchanger:  Five years. 
 
1.04 MANUFACTURED UNITS 
 
 A. General:  Factory-assembled and tested, self-contained, packaged terminal air 

conditioner with room cabinet, electric refrigeration system, heating and temperature 
controls. 

 
  1. Power Supply:  Cord-connected chassis, 230/208 V. 
 
 B. Cabinet:  Galvanized steel with removable front panel. 
 
  1. Mounting:  Wall with wall sleeve. 
  2. Finish:  Baked enamel. 
  3. Discharge Grille and Access Door:  Punched louver, allowing four-way 

discharge. 
  4. Cabinet extensions matching cabinet construction. 
  5. Subbase:  Enameled steel with factory-installed and wired, fused disconnect 

switch and receptacle. 
  6. Wall Sleeves:   Molded polymer. 
  7. Louvers:  Stamped aluminum with clear-anodized finish. 
 
 C. Refrigeration System:  Direct-expansion indoor coil with capillary restrictor, 

hermetically sealed scroll compressor and outdoor coil and fan. 
 
  1. Accumulator, constant-pressure expansion valve, and reversing valve for 

heat-pump units. 
 
 D. Indoor Fan:  Forward curved, centrifugal, with motor and positive-pressure 

ventilation damper with concealed manual operator. 
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 E. Filters in molded plastic frame. 
 
 F. Supplemental Heating:  Electric-resistance heating coil. 
 
 G. Condensate Drain:  Direct condensate to outdoor coil. 
 
 H. Outdoor Fan:  Propeller type with driven by indoor fan motor. 
 
 I. Controls:  Unit-mounted, adjustable-thermostat control-module; low ambient lockout 

control; and heat-pump ambient control. 
 
  1. Fan-cycle switch. 
  2. Temperature-limit control. 
  3. Compressor override. 
  4. Programmable thermostat. 
  5. Reverse-cycle defrost. 
 
1.05 SOURCE QUALITY CONTROL 
 
 A. Unit Performance Ratings:  Factory tested to comply with ARI 310/380. 
 
  

END OF SECTION 
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SECTION 15772 - RADIANT TUBE HEATERS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Propane fired, single stage, infra-red radiant tube heater. 
 
 B. Coated titanium or aluminized combustion changer. 
 
 C. Stainless steel burner, polished aluminum reflectors. 
 
 D. Hot surface ignition with flame rod sensing. 
 
 E. CSA certified, 10 year burner warranty. 
 
 

END OF SECTION 
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SECTION 15840 - DUCTWORK AND ACCESSORIES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Dampers, silencers, turning vanes, duct-mounted access doors and flexible ducts 

and connectors. 
 
1.02 QUALITY ASSURANCE 
 
 A. Installation Standards:  NFPA 90A and NFPA 90B. 
 
1.03 PRODUCTS 
 
 A. Backdraft Dampers:  Multiple blade, parallel action, gravity balanced. 
 
  1. Frames:  Extruded aluminum. 
  2. Blades:  Roll-formed aluminum. 
  3. Blade Seals:  Neoprene. 
  4. Blade Axles:  Galvanized steel. 
  5. Tie Bars and Brackets:  Aluminum. 
  6. Return spring. 
 
 B. Standard Volume Dampers:  Multiple or single-blade, parallel or opposed-blade 

design, with linkage outside airstream. 
 
  1. Frames:  Aluminum. 
  2. Blades:  Aluminum sheet. 
  3. Blade Axles:  Galvanized steel. 
  4. Tie Bars and Brackets:  Aluminum. 
 
 C. Combination Fire and Smoke Dampers:  UL labeled. 
 
  1. Fusible Links:  Replaceable, 165 deg F rated. 
  2. Frame and Blades:  Galvanized steel. 
  3. Damper Motors:  Spring return. 
 
 D. Manufactured Turning Vanes:  Single-blade, galvanized sheet steel. 
 
 E. Pressure Relief Access Doors:  Single wall, and duct mounting. 
 
  

END OF SECTION 
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SECTION 15885 - AIR FILTERS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Air filters for heating, ventilating and air conditioning. 
 
 B. Use factory assembled air filters of the extended surface type with supported or 

non-supported cartridges for removal of particulate matter in air conditioning, 
heating and ventilating systems.  Filter units shall be of the extended surface 
type fabricated for disposal when the dust-load limit is reached as indicated by 
maximum (final) pressure drop. 

 
 C. Pre-filter:  Grade D:  25-30 prefilter, when handling 3.0 to 10.0 micron particles. 
 
 

END OF SECTION 
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SECTION 15902 - CONROLS AND INSTRUMENTATION (DDC) 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. The requirements of the GENERAL CONDITIONS, SUPPLEMENTARY 
CONDITIONS, SPECIAL CONDITIONS and DIVISION 1 GENERAL 
REQUIREMENTS, apply to the work of this section. 

1.02 SUMMARY 

A. General 

1. Furnish all labor, materials, equipment, and service necessary for a 
complete and operating temperature control system utilizing Controls as 
shown on the drawings and as specified herein to provide a complete and 
operational system. 

2. All labor, material, equipment and software necessary to meet the 
functional intent of the Temperature Control systems as specified herein 
and as shown on the drawings shall be included. 

1.03 REFERENCES 

A. NEMA  - National Electrical Manufacturer's Association. 

B. UL  - Underwriter's Laboratories , Inc. 

C. NFPA  - 70 National Electric Code (NEC). 

D. Title 24 California Code of Regulation (CCR) Title 24, Part 3, Basic Electrical 
Requirements, State Building Standards Electric Code. 

1.04 SUBMITTALS 

1.05 QUALITY ASSURANCE 

1.06 SUBMITTALS 

PART 2 - PRODUCTS 

2.01 GENERAL 

2.02 WIRES, CABLES AND TERMINATIONS 

2.03 THERMOSTATS AND INSTRUMENTATION 

2.04 OPERATOR INTERFACE – PLATFORM 

2.05 INPUT DEVICES 

2.06 OUTPUT DEVICES 

PART 3 - EXECUTION 

3.01 GENERAL 
3.02 INSTALLATION 

A. Electrical Work 

B. Conduits 
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C. Thermostats 

3.03 RECORD DRAWINGS 

3.04 WARRANTY AND SERVICE 

 

END OF SECTION 
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SECTION 15980 - TESTING, ADJUSTING AND BALANCING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Testing, adjusting and balancing for the following: 
 
  1. Air Systems:  Constant-volume. 
  2. Motors. 
  3. Heat-transfer coils. 
  4. Temperature measurements. 
  5. Space pressurization measurements and adjustments. 
  6. Temperature-control verification. 
 
1.02 QUALITY ASSURANCE 
 
 A. Testing, Adjusting and Balancing Agent Qualifications:  AABC certified. 
 
1.03 WARRANTY 
 
 A. Guarantee:  AABC national project performance guarantee that a certified agent has 

performed TAB and optimum performance capabilities have been achieved. 
 
1.04 EXECUTION 
 
 A. Testing, adjusting and balancing plan. 
 
 B. Systems readiness checks. 
 
 C. Testing, Adjusting and Balancing Procedures:  AABC’s “National Standards for 

Testing and Balancing Heating, Ventilating and Air Conditioning Systems”> 
 
 D. Equipment settings marked to show final settings. 
 
 E. HVAC Systems Airflow and Water Flow Rate Tolerances: 
  
 F. Reporting: 
 
  
 
  

END OF SECTION 
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SECTION 16010 - BASIC ELECTRICAL REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Applicable codes and standards:  All systems shall be designed in accordance 

with the National Electrical Code, latest edition (NEC), Uniform Building Code, 
latest edition (UBC), California Energy Conservation Code (Title 24), and local 
codes and standards. 

 
 B. Work included in this Section:  All materials, labor, equipment, services, and 

incidentals necessary to install the Electrical Work as specified hereinafter, 
including, but not limited to the following: 

 
  1. Electrical and telephone services provisions as outlined, including 

temporary power for construction. 
  2. Main switchboard, branch panels, transformers and all feeders. 
  3. Branch circuit wiring, wiring devices and connections to all equipment 

requiring electrical service. 
  4. Lighting fixtures (interior and exterior) completely lamped. 
  5. Emergency egress/exit illumination system. 
  6. Telephone/Data outlet boxes, conduit and wiring. 
  7. Fire Alarm System. 
 
 C. Fire Stopping and Fire Rated Penetrations: 
 
  1. All electrical equipment mounted in, on or through fire rated construction 

shall be installed to maintain the fire rating of the construction. 
  2. Provide fire rated pads (or other suitable assembly) around all electrical 

junction boxes in fire rated walls/ceilings/floors to maintain the fire rating. 
  3. Provide fire rated construction around all recessed light fixtures and/or 

panel board/cabinets mounted flush in fire rated walls to maintain the fire 
rating.  Coordinate depth of construction with other trades to avoid 
conflicts. 

 
  

END OF SECTION 
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SECTION 16050 - BASIC ELECTRICAL MATERIALS AND METHODS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Raceways:  Building wire and connectors:  supporting devices for electrical 

components; electrical identification; concrete equipment bases; electrical 
demolition; and cutting and patching for electrical construction. 

 
1.02 MATERIALS 
 
 A. Raceways:  EMT, FMC, IMC, LFMC. 
 
 B. Conductors:  Copper. 
  
 C. Supporting Devices: Slotted-steel channels, galvanized for outdoors and damp 

locations. 
 
 D. Electrical Identification: 
 
  1. Raceway and Cable labels:  Wraparound plastic sleeves, Self-adhesive 

vinyl, Colored adhesive marking tape. 
  2. Underground Line Warning Tape:  Colored vinyl. 
  3. Tape markers for wire. 
  4. Signs and Instruction Plates:  Engraved plastic. 
 
1.03 INSTALLATION 
 
 A. Wiring Methods: 
 
  1. Feeders:  Type THHN/THWN insulated conductors in raceway. 
  2. Underground Feeders and Branch Circuits;  Type THWN or single-wire, 

Type UF insulated conductors in raceway. 
  3. Branch Circuits:  Type THHN/THWN insulated conductors in raceway THW 

or THHN/THWN insulated conductors in raceway where exposed. 
  4. Remote-Control Signaling and Power-Limited Circuits:  Type THHN/THWN 

insulated conductors in raceway. 
 
  

END OF SECTION 
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SECTION 16400 - SERVICE & DISTRIBUTION 
 
PART 1 - GENERAL 
 
1.01 GENERAL 
 
 A. Applicable portions of other Sections within Division 16 are a part of this Section 

except as supplemented or modified by this Section. 
 
 B. Install electrical service and distribution system as shown and specified. 
 
1.02 WORK NOT INCLUDED IN THIS SECTION 
 
 A. Utility company service transformers. 
 
 B. That conduit or conductors furnished by the Utility company. 
 
1.03 SUBMITTALS 
 

A. Submit drawings of switchboard showing metering facilities to utility power 
company and obtain their approval before submitting to the Engineer. 

 
1.04 SERVICE AND DISTRIBUTION SYSTEM 
 
 A. Power service shall be taken from the existing 3-phase overhead lines located at 

the east side of the site.  Service shall be at 277/480V 3PH 4W from a new utility 
company pad-mounted transformer.  The pad-mounted transformer and primary 
and secondary service conductors are to be provided by the Utility Company.  The 
concrete transformer pad, grounding, underground primary service conduits, 
underground secondary service conduits and main switchboard are to be provided 
under this contract.  Contractor shall pay all Utility Company service charges and 
comply with all Utility Company requirements. 

 
 B. The Main Switchboard shall be a 2000 Amp 277/480V 3-Phase Switchboard with 

metering Equipment.  The single above grade, free-standing switchboard will be 
sized to accommodate the entire facility load (current and future).  The switchboard 
shall contain an incoming utility section, a meter/main section, and a distribution 
section for outgoing feeders. 

 
 C. The project shall include (2) paralleled 150 KW propane emergency power 

generators (277/480V, 3-Phase) set up as a 300KW emergency back-up source.  
System shall be as manufactured by Generac Power Systems, MPS series, or 
equal, with all paralleling electronics on-board generator units (no additional 
switchgear or controls required).  System to include a 2000A automatic transfer 
switch. 
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PART 2 - PRODUCTS 
 
2.01 TRANSFORMERS 

 
PART 3 - EXECUTION 
 
3.01 TRANSFORMER INSTALLATION 
 
 
 

END OF SECTION 
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SECTION 16500 - LIGHTING 
 
PART 1 - GENERAL 
 
1.01 CONTRACT PROVISIONS 
 

The requirements of this section are in addition to the requirements of Division 1, 
General Conditions, Supplementary Conditions, and Section 16050 - Basic Materials 
and Methods bound herewith. 

 
1.02 REQUIREMENTS 

 
 A. Lighting fixtures shall metal halide, compact fluorescent, and T8 fluorescent lamp 

sources with electronic ballasts and high efficiency reflectors. 
 
 B. The design shall follow the architectural design criteria and the recommendations 

of The Illuminating Engineering Society of North America. 
 
 C. All ballasts shall be Class A sound rated for minimum sound output.  All ballasts 

used at exterior locations shall be zero degree start rated. 
 
 D. Emergency lighting shall be provided as required by code and shall consist of 

battery back-up ballasts in selected fluorescent fixtures.  The emergency lighting 
system shall provide a minimum of 1 foot candle throughout the paths of egress, 
per the CBC. 

 
 
PART 2 - PRODUCTS 
 
2.01 LUMINAIRES 
 
2.02 BALLASTS 
 
2.03 LAMPS 
 
 
PART 3 - EXECUTION 
 
3.01 INSTALLATION 
 
 
 

END OF SECTION 
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SECTION 16720 - FIRE ALARM SYSTEM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. A Class B, supervised, intelligent/addressable Fire alarm system shall be provided 

for the facility.  The system shall include a separate Central Control Panel and 
Annunciator at the Residence Building.  Devices shall include pull stations at exits 
in each building, audio-visual alarm indicating devices throughout, connections to 
duct smoke detectors provided under Division 15, fire suppression system 
waterflow and valve supervisory switch connections, provisions for system 
monitoring by approved Central Monitoring Station, and all other system 
components including equipment, raceways, conductors and connections. 

 
 B. All alarms shall automatically be annunciated via a recorded message. 
 
1.02 SUBMITTALS 
 
 A. Submittals to local Fire Marshal. 
 
 B. Coordination Drawings for duct smoke detectors. 
 
1.03 QUALITY ASSURANCE 
 
 A. Standard:  NFPA 72. 
 
1.04 PRODUCTS 
 
 A. System Function: 
 
  1. Transmission to central fire alarm monitoring system. 
  2. Alarm Capability during Circuit Fault Conditions. 
  3. Loss of primary power trouble signal. 
  4. Alarm Initiation. 
  5. Alarm Silencing, System Reset and Indication. 
 
 B. Manual Pull Stations:  Double-action type with indoor protective shield. 
 
 C. Smoke Detectors. 
 
  1. Types. 
 
 D. Other Detectors. 
 
 E. Notification Appliances: 
 
  1. Bells. 
  2. Chimes. 
  3. Visual alarm devices. 
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 F. Central Fire Alarm Control Panel: 
 
 G. Remote Annunciator: 
 
 H. Emergency Power Supply:  Battery, charger and automatic transfer switch. 
 
1.05 FIELD QUALITY CONTROL 
 
 A. Factory-authorized service representative to pretest system. 
 
 B. Test Procedure:  NFPA 72. 
  
 

END OF SECTION 
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SECTION 16950 - TESTING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. The electrical installation shall be inspected and tested to ensure safety to the 

building occupants, operating personnel and conformity to code authorities. 
 
 B. The Contractor shall engage the services of a recognized corporately and 

financially independent testing firm, ETI or equal, for the purpose of performing 
the following inspections and tests: 

 
  1. System grounding. 
  2. Main switchgear. 
  3. Feeders. 
  4. Lighting fixtures. 
 
 
 
  

END OF SECTION 



HAMMIL VALLEY        June 30, 2010 
EMERGENCY SERVICES STATION  
BUDGET PACKAGE PHASE 
MONO COUNTY, CALIFORNIA   
DEPARTMENT of PUBLIC WORKS 
 

 
1 

 
 
 
 
 

View of property facing southwest. 

View of property facing west. 
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View of property facing northwest. 

View of property across Highway 6 facing southeast. 
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View of property across Highway 6 facing east. 

View of property across Highway 6 facing northeast. 
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Power pole on west side of Highway 6 located mid parcel. 
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